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STATE OF NEW HAMPSHIRE 

 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 
DIVISION OF PARKS AND RECREATION 

 CAPITAL PROJECTS & MAINTENANCE 
 172 Pembroke Road 
 Concord, N.H.  03301 
 TEL. 603-271-2606 FAX 603-271-2629 
 
 NOTICE TO BIDDERS 
 
Project: OPS-2622            TEMPOARY BEACH BERMS   
  HAMPTON BEACH STATE PARK, HAMPTON, NH 

 
Description: This project involves creating temporary beach berms adjacent to the 
seawall above the hid tide line in the area between Haverhill Ave. and just north of the 
Hampton Beach Meter Patrol Office. Contractors will use the existing beach sand.  The 
start date for the Project will be October 2, 2026 and the completion date will be no later 
than 2:00 pm on October 15, 2026. 
 
Proposals for the above project will be accepted until 2:00 P.M., prevailing time, on 
August 13, 2026. Proposals should be mailed to: Attn: Edward Mussey Public Works 
Project Manager II. Department of Natural and Cultural Resources 172 Pembroke 
Road, Concord, NH. 03301. Bid proposals may be submitted electronically by e-mail to: 
Edward.V.Mussey@dncr.nh.gov E-mail must arrive no later than 1:45 P.M on August 
13, 2026.  
 
Specifications will be available to interested contractors at the Capital Projects & 
Maintenance Office on August 6, 2026. They may also be viewed at the following 
locations: 
 

• Construction Summary of New Hampshire Inc.: Located at 734 Chestnut 
Street, Manchester, New Hampshire, 03104. Telephone number (603) 627-8856, 
and at the Construction Summary Website. 

• Dodge Construction Network: Located at the Dodge Construction Network 
Website.  

• Signature Digital Imaging: Located at 472 Amherst Street, Nashua, New 
Hampshire, 03063. Telephone number (603) 624-4025, and at the Signature 
Digital Imaging Website. 

• ConstructConnect: Located at the ConstructConnect Website. 

• New Hampshire Department of Administrative Services Bureau of Purchase 
and Property Website: Located at the Statewide Bids and Proposal Website. 
New Hampshire State Parks Website: Located at the New Hampshire State 

Parks RFP’s and Proposals Website 
All companies, corporations, and tradenames bidding must be registered and have a 
certificate of existence from the Secretary of State, Corporate Division (telephone 603-
271-3244) in order to do business with the State of New Hampshire. 
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http://www.constructionsummary.com/
http://www.construction.com/
http://www.construction.com/
http://www.signaturenh.com/
http://www.signaturenh.com/
https://www.constructconnect.com/wiplogin
https://apps.das.nh.gov/bidscontracts/bids.aspx
https://www.nhstateparks.org/about-nh-parks/park-proposals-rfps
https://www.nhstateparks.org/about-nh-parks/park-proposals-rfps


 STATE OF NEW HAMPSHIRE 
 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 

DIVISION OF PARKS AND RECREATION 
 CAPITAL PROJECTS & MAINTENANCE 
 172 Pembroke Road 
 Concord, N.H.  03301 
 TEL. 603-271-2606 FAX 603-271-2629 
 
 
 BID PROPOSAL FORM 
 
 
 
PROJECT: OPS-2622   TEMPORARY BEACH BERMS 

HAMPTON BEACH STATE PARK HAMPTON, 
NH 

  
PROPOSAL DEADLINE:   August 13, 2026 at 2:00 p.m.  
 
START DATE: October 2, 2026 
 
COMPLETION DATE: No later than October 15, 2026 
 
 
Proposals for the will be accepted until 2:00 p.m., prevailing time, on August 13, 2026. 
Bids should be mailed to: Attn: Edward Mussey Public Works Project Manager II 
Department of Natural and Cultural Resources, 172 Pembroke Road, Concord, N.H 
03301. Bid proposals may be submitted electronically by e-mail to: 
Edward.V.Mussey@dncr.nh.gov, they must arrive by 1:45 p.m. on August 13, 2026. 
 
 
 
DATE:             
 
 
PROPOSAL  OF:             

(Company name and address) 
 

 
 

 
 
 
GRAND TOTAL / LUMP SUM BASE BID:         
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STATE OF NEW HAMPSHIRE 
 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 
 DIVISION OF PARKS AND RECREATION 

CAITAL PROJECTS & MAINTENANCE 
  
 
 PROPOSAL 
 
Proposal of... 
 
                
 (contractors name) 
 
 
               
 (contractors address) 
 
To furnish and deliver all materials except as noted and to perform all work in 
accordance with the Contract of the State of New Hampshire, Department of Natural 
and Cultural Resources for the construction of... 
 
 
Project #OPS-2622 Temporary Beach Berms at Hampton Beach State Park, Hampton, 
NH.  
 
Commissioner 
Department of Natural and Cultural Resources 
172 Pembroke Road 
Concord, N.H.  03301 
 
Commissioner: 
 
In accordance with the advertisement of the Department of Natural and Cultural 
Resources inviting proposals for the project herein before named and in conformity with 
the Plans and Specifications on file in the office of the Department of Natural and 
Cultural Resources,                                                  (firm name) hereby certifies that                                                  
is/are the only person, or persons, interested in this proposal as principals; that this 
proposal is made without collusion with any person, firm, or corporation; that an 
examination has been made of the Plans, of the Standard Specifications, and Special 
Attentions, Supplemental Specifications, and Special Provisions, all of which are 
attached hereto, and also of the site of the work; and I, or we, propose to furnish all 
necessary machinery, equipment, tools, labor, and other means of construction, and to 
furnish all materials specified in the manner and at the time prescribed; and understand 
that the quantities of work as shown herein are approximate only and are subject to 
increase or decrease, and further understand that all quantities of work are to be 
performed at the quoted prices. 
 
To execute the form of contract and begin work within 15 (fifteen) days after the notice 
to proceed has been received or otherwise delivered to the contractor and to prosecute 
said work until its completion. 
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It is further proposed: 
 
To furnish a contract bond in the amount of one hundred percent (100%) of the contract 
award, if the contract award is seventy-five thousand dollars ($75,000) or more, as 
security for the completion of the contract in accordance with the plans and 
specifications and contract documents.  The form of bond shall be that provided for by 
the surety shall be acceptable to the Commissioner.  No contract bond shall be required 
on contract awards of less than seventy-five thousand dollars ($75,000). 
 
To guarantee all of the work performed under this contract to be done in accordance 
with the plans and specifications and contract documents. 
 
 
The undersigned acknowledges receipt of the following addenda, if any, issued during 
the bidding time, and states that these have been incorporated in the proposal: 
 
 
 
 

Addendum #1 dated     
 

Addendum #2 dated     
 

Addendum #3 dated     
 
 
Dated     
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SCHEDULE OF VALUES PROJECT # OPS-2622 TEMPORARY BEACH BERMS 
HAMPTON BEACH 
INDICATE WHOLD DOLLAR AMOUNT OF CONTRACT SUM ALLOCATED TO EACH 
CATEGORY OF WORK AS DESIGNATED BELOW: 

Category Quantity Hourly 
Price 

# of 
Hours 

Sub Total 
= 
(Quantity 
X Hourly 
Rate X 
Hours) 

Hampton Beach Temporary Beach 
Berms Equipment (list the make, 
model, year and capacity of the 
equipment below) 

    

     

     

     

     

     

     

     

General Conditions 1 N/A N/A  

  Total Lump Sum 
> 

 

 

Total Lump Sum of Contract 
………………………………………………………………………………...…… 

 
NOTE: The Schedule of values must be completely filled out in order for the bid 

proposal to be considered as responsive.  
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SIGNATURE PAGE 
 
 
 
 
Company Name____________________________________________________                                                                                                                                               
  
                                                                                                        
 
Address                                                                                                                                 
 
Phone______________________________________________________                                                                                                                                                               
  
                                                                                                        
Fax                
 
E-mail Address                                                                                                                                                                    
 
 
Signature of Authorized Bidder                                              
 
Print             
 
Title                  
 
Address of Bidder___________________________________________________                                                                                                                                             
  

(if different than company) 
 
                                                                                                                                                             
 
 
 
Names and Addresses of Members of the Firm/Corporation 
 
 
                   
Name      address       
 
 
Name      address       
 
 
Name      address       
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GENERAL CONDITIONS 

 
GENERAL 

 
This contract is to be governed by all the applicable provisions of these specifications. 
 
This project consists of creating Temporary Beach Berms at Hampton Beach State Park 
in Hampton, NH as indicated in these specifications and Plans. 
  

BIDDING REQUIREMENTS 
 
Bids shall only be accepted on the official Bid Proposal Forms, attached to these 
specifications.  Any bids submitted that are not on the official bid proposal forms 
will not be accepted. 
 

CONDITIONS AT SITE OR BUILDING 
 
Bidders shall visit the site and be responsible for having ascertained pertinent local 
conditions such as: location, accessibility, general character of the site or building, the 
character and extent of existing work within or adjacent to the site, and any other work 
being performed thereon at the time of the submission of this bid. 
                        

PERFORMANCE AND PAYMENT BOND 
 
In the event the bid is $75,000 or more, the contractor shall furnish security by bond or 
otherwise in an amount equal to 100% of the contract guaranteeing performance and 
payment. The payment security shall meet the requirements of RSA 447:16.  
 
The performance and payment bond must be returned with the signed contract within 15 
days after the contract has been mailed or otherwise delivered to the bidder. 
 
  
 PROPOSAL GUARANTEE 
 

None Required 
                    
 RIGHT TO WORK IN N.H. 
 
All bidders must be registered and have a certificate of existence from the New 
Hampshire Secretary of State, Corporate Division (telephone 603-271-3246) in order 
to do business with the State of New Hampshire.  
 
Contractors may register Online at: https://quickstart.sos.nh.gov/online/Account 
 

VENDOR REGISTRATION 
 

All Bidders must be registered with the Department of Administrative Services Bureau of 
Purchase and Property. Bidders may complete the online registration at: 
https://www.das.nh.gov/purchasing/vendorresources.aspx 
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PROPOSAL SELECTION 

 
In most cases the proposal submitted by the qualified bidder with the lowest base bid 
price shall be selected.  However, the Department of Natural and Cultural Resources 
reserves the right to reject any or all proposals, or advertise for new proposals as it judges 
to be in the best interest of the state. 
 
 

CONTRACTORS QUALIFICATIONS 
 

The successful bidder shall provide evidence upon request that they have been in the 
Site work and Excavation business successfully performing this type, scale, and quality 
of work for a minimum of five years. A comprehensive list of all projects worked on 
involving Site work in the past two years by the contractor shall be submitted with 
references upon request. 

 
  
 EXECUTION OF CONTRACT 
 
The Contractor's attention is called to the following: 
 
EXECUTION AND APPROVAL OF CONTRACT.  The contract shall be signed by the 
successful Bidder and returned, together with the contract bond, if applicable, within 15 
days after the contract has been mailed or otherwise delivered to the Bidder.  No contract 
shall be considered as in effect until it has been fully executed by all the parties thereto 
and, when the contract amount is more than $25,000, the award has been concurred in 
by the Governor and Council. 
 
FAILURE TO EXECUTE CONTRACT.  Failure to execute the contract within 15 days 
after the contract has been mailed or otherwise delivered to the successful Bidder shall 
be just cause for the cancellation of the award and the forfeiture of the proposal guaranty 
which shall become the property of the Department, not as a penalty, but in liquidation of 
damages sustained.  Award may then be made to the next lowest Bidder, or the work 
may be re-advertised as the Commissioner may decide. 
 
                           
 STARTING DATE 
 
The Contractor shall start work after notice to proceed is received. The notice to proceed 
shall be issued immediately upon contract approval by the Governor and Council, and 
shall establish the actual construction start date.  Failure to start work within 15 calendar 
days after the start date shall be considered a default of the contract.  If the actual start 
date is later than the advertised start date, the completion date shall be extended by an 
equivalent number of working days. 
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WORKSITE ACCOUNTABILITY 
 
Per RSA 21-I:81-b At the onset of work on any state construction project, the general 
contractor or designated project construction manager, if any, shall provide to the 
Department Project Manager a current list of all subcontractors and independent 
contractors that the general contractor has agreed to use on the job site, with a record of 
the entity to whom that subcontractor is insured for worker’s compensation purposes. This 
list shall be posted on the jobsite and updated as needed to reflect any new 
subcontractors or independent contractors.  
 
If it is determined that a subcontractor or independent contractor is present on a state 
construction site without the contractor’s name and direct contracting relationship being 
posted in a visible location at the worksite, the general contractor or designated project 
manager shall require the subcontractor or independent contractor to provide the 
information within 36 hours and to post the information in a visible location at the worksite. 
If the information is not provided within 36 hours of its request, the general contractor 
shall suspend the contractor until the information is provided and posted.  
 
PROTECTION OF EXISTING PROPERTY 
 
It shall be the responsibility of the contractor to protect existing property from damage.  
Any damage caused by the contractor in the performance of the work shall be repaired 
or replaced at his expense to the satisfaction of the Department Project Manager. 
 
CODES 
 
All work performed shall meet the provisions, if applicable, of the 2000 IBC, and any local 
codes that may apply. 
 
WORKMANSHIP 
 
All work shall be performed in a neat workmanlike manner by skilled workmen who have 
been actively engaged in performing the type of work specified under this contract for the 
last two years. 
 
CLEAN-UP 
 
All debris from the project shall be cleaned up daily and removed from the site at least on 
a daily basis.  
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DEFAULT AND TERMINATION OF CONTRACT 
 
If the Contractor… 
 
 

(a) Fails to begin the work under the contract within the time specified in the 
contract, or 

 
(b) Fails to perform the work with sufficient workmen and equipment or with 

sufficient materials to assure the prompt completion of said work, or 
 

(c) Performs the work unsuitably or neglects or refuses to remove materials or 
to perform anew such work as may be rejected as unacceptable and 
unsuitable, or 

 
(d) Discontinues the prosecution of work, or 

 
(e) Fails to resume work which has been discontinued, within reasonable time 

after notice to do so, or 
 

(f) Becomes insolvent or is declared bankrupt, or commits any act of 
bankruptcy or insolvency, or 

 
(g) Makes an assignment for the benefit of creditors, or 

 
(h) For any other cause whatsoever, fails to carry on the work in an acceptable 

manner… 
 
The Commissioner will give notice in writing to the Contractor of such delay, neglect, or 
default. 
 
If the Contractor or Surety does not proceed in accordance with the Notice, then the 
Commissioner will, upon written notification from the Project Manager of the fact of such 
delay, neglect or default, and the Contractor’s failure to comply with such notice, have full 
power and authority without violating the contract, to take the prosecution of the work out 
of the hands of the Contractor.  The Commissioner may enter into an agreement for the 
completion of said contract according to the terms and conditions thereof, or use such 
other methods as in his opinion will be required for the completion of said contract in an 
acceptable manner. 
 
All extra costs and charges incurred by the Department as a result of such delay, neglect 
or default, together with the cost of completion of the work under the contract will be 
deducted from any monies due or which may become due said Contractor.  If such 
expenses exceed the sum which would have been payable under the contract, then the 
Contractor and the Surety shall be liable and shall pay to the Department, the amount of 
such excess. 
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 FAILURE TO COMPLETE THE WORK ON TIME 
 
If the Contractor fails to complete all of the work or sections of the Project, within the time 
specified in the Contract, the sum given in the schedule that follows will be deducted from 
any money due the Contractor.  This deduction will be made, not as a penalty, but as 
fixed, agreed liquidation damages for inconvenience to the State and for reimbursing the 
Department the cost of the Administration of the Contract, including engineering and 
inspection.  Should the amount of money otherwise due the Contractor be less than the 
amount of such liquidated damages, the Contractor and his Surety shall be liable to the 
State for such deficiency. 
 
Permitting the Contractor to continue and finish the work after the time fixed for its 
completion, shall in no way obligate the State to waive any of its rights under the Contract. 
 
When the final acceptance has been duly made by the Project Manager, any liquidated 
damage charges shall end.  
 
The fixed, agreed, liquidated damages shall be assessed in accordance with the following 
schedule. 
 
 
 
ORIGINAL CONTRACT AMOUNT AMOUNT OF LIQUIDATED DAMAGES 

PER WORKING DAY 
 
From more than:     to and including: 
         
            0.                 25,000.                $ 200.00 
   25,000.                 50,000.               $ 300.00  
   50,000.               100,000.             $ 400.00  
 100,000.   500,000.   $ 500.00 
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 SUBSTANTIAL COMPLETION & FINAL INSPECTION 
 
When the work is substantially complete, the Contractor shall submit to the Project 
Manager, a list of items of work; to be completed or corrected.  The failure to include 
any items on such list does not alter the responsibility of the Contractor to complete all 
work in accordance with the Contract Documents.  On the basis of an inspection by the 
Project Manager which determines that the work is substantially complete, a Certificate 
of Substantial Completion shall establish the date of substantial completion and state 
the responsibilities for any damage to the work and insurance, and fix the time limit 
within which the Contractor shall complete the items listed herein.  Warranties required 
by the Contract documents shall commence on the date of Substantial Completion 
unless otherwise provided in the Certificate of Substantial Completion. 
 
If the Contractor fails to proceed to complete the items on the “punch list”, then in 
addition to the corrective measures listed in the Certificate of Substantial Completion, 
the Commissioner may use the monies still due the Contractor to have such items 
completed and the Contractor shall lose any claim to the monies used. 
 
Upon written notice that the Work is ready for final inspection and acceptance, the 
Project manager shall promptly make such inspection, and when he finds the Work 
acceptable under the Contract documents and the Contract fully performed, a 
Certificate of Final Payment will be issued. 
 
 
 
 
Final inspection will be made by the DNCR Project Manager on or before October 15 
2026, at 2:00 pm. Incomplete items necessary to complete the project shall be done 
prior to final payment. The completion time and data for this project is no later than 2:00 
pm. October 15, 2026.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

G.C. 6 



 PROSECUTION OF WORK 
 
Upon starting the work within the start date set forth by this contract, the Contractor 
shall prosecute the work a minimum of 8 hours daily per working day until completion, 
excluding breakdowns or inclement weather.  No request for an extension of time will be 
allowed on this project.   
 
   
 
 CHANGES IN THE WORK 
 
The Project Manager may at any time, by a written order, and without notice to the 
Sureties, make changes in the Drawings and Specifications and completion date of this 
contract and within the general scope thereof. 
 
In making any change, the additional cost or credit for the change shall be determined 
as follows: 
 

• The order shall stipulate the mutually agreed upon lump sum price which shall be 
added to or deducted from the contract price.  The contractor shall furnish an 
itemized breakdown of the prices used in computing the value of any change that 
might be ordered. 

 

• If the price change is an addition to the contract price and the work is performed 
by the general contractor and not a subcontractor, it shall include the contractor’s 
indirect costs as follows:   Workmen’s Compensation and Employee Liability, 
Unemployment and Social Security Taxes. 

 

• In addition to the above indirect costs, the general contractor shall be allowed a 
markup not to exceed ten percent (10%).  Said ten percent (10%) shall be all 
inclusive for overhead, supervision, and profit.  In addition to this, an allowance 
shall be made for performance and payment bond additional premium. 

 

• If the price change is an addition to the contract price and involves the work of 
the general contractor and subcontractor, the general contractor would be 
allowed ten percent (10%) on that part of the work performed by him and five 
percent (5%) on that part of the work performed by the subcontractor.  The same 
percentages shall apply to subcontractors. 

 

• On any change which involves a net credit to the Owner, no allowance for 
overhead and profit shall be figured. 
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INSURANCE REQUIREMENTS 
 
No operations under this contract shall commence unless and until certification 
of insurance attesting to the below listed requirements have been filed with the 
Commissioner, approved by the Attorney General, and the Contract approved by 
the Governor and Council and a Notice to Proceed is issued. 
 
Insurance requirements by paragraphs 1-4 below shall be the responsibility of the Prime 
Contractor.  The Prime Contractor, at his discretion, may make similar requests of any 
subcontractor. 
 
Following is the summary of minimum insurance requirements: 
 
1. Workmen's Compensation Insurance  (In accordance with RSA 281-A.) 

a. Employers' Liability 
 1.) $100,000 each accident 
 2.) $500,000 Disease-policy limit 
 3.) $100,000 Disease-each employee 

 
2. Commercial General Liability Insurance: Occurrence Form Policy: Include full 

Contractual Liability (see Indemnification Clause 9)., Explosion, Collapse, and 
Underground coverage’s: 

 a. Limits of Liability: 
  1.) $1,000,000 Each Occurrence Bodily injury & Property Damage. 
  2.) $2,000,000 General Aggregate-Include per Project Aggregate 

Endorsement. 
  3) $2,000,000 Products/Completed Operations Aggregate. 
  4) State shall be named as an additional named insured. 
 
3. If blasting and/or demolition is required by the Contract, the Contractor or 

subcontractor shall obtain the respective coverage for those activities, and shall 
furnish to the Commissioner a certificate of Insurance evidencing the required 
coverage’s prior to commencement of any operations involving blasting and/or 
demolition. 

 
 

4. Owner’s Protective Liability coverage for the benefit of the State of New 
Hampshire Department of Natural and Cultural Resources. 

 a. Limits of Liability: 
  1.) $2,000,000 Each Occurrence 
  2.) $3,000,000 Aggregate 
 
5. Commercial Automobile Liability covering all motor vehicles including owned, 

hired, borrowed, and   non-owned vehicles. 
 a. Limits of Liability: 
  1.) $1,000,000 Combined Single Limit for Bodily injury & Property 

Damage 
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6. Commercial Umbrella Liability 
 a. Limits of Liability: 
  1.) $1,000,000 Each Occurrence 
  2.) 1,000,000 Aggregate 
 
7.          Builder's Risk Insurance (Fire and Extended Coverage): NOT APPLICABLE 
 

The Contractor shall insure the work included in the Contract, including extras and 
change orders, on an "All Risk" basis, on a one hundred percent (100%) completed 
value basis of the Contract, as modified.  Builder’s Risk coverage shall include 
materials located at the Contractor’s premises, on-site, in-transit, and at any 
temporary site. The policy by its own terms or by endorsement shall specifically 
permit partial or beneficiary occupancy prior to completion or acceptance of the 
entire work. The policies shall be in the names of the State of New Hampshire 
Department of Natural and Cultural Resources and the Contractor. The policies 
shall provide for the inclusion of the names of all other Contractors, 
Subcontractors, and others employed on the premises as insureds. The policies 
shall stipulate that the insurance companies shall have no right of subrogation 
against any Contractors, Subcontractors or other parties employed on the 
premises.  
 

8. General Insurance Conditions 
 a. Each policy shall contain a clause prohibiting cancellation or modifications 

of the policy earlier than thirty (30) days or ten (10) in cases of non-payment 
of premium after written notice thereof has been received by the State.   

 
9. Indemnification: 
 a. The Contractor shall indemnify, defend, and hold harmless the State of New 

Hampshire, its Agencies, and its agents and employees from and against 
any and all claims, liabilities, suits or penalties arising out of (or which may 
be claimed to arise out of) acts of omissions of the Contractor or 
subcontractors in the performance of work covered by the Contract. This 
covenant shall survive the termination of the Contract. Notwithstanding the 
foregoing, nothing herein contained shall be deemed to constitute a waiver 
of the sovereign immunity of the State, which immunity is hereby reserved 
by the State. 

 
 
NOTE: 
 
In articles 1 - 14 of the General Conditions references to "the Project Manager" shall be 
understood to mean the Department Project Manager designated by the Operations, 
Planning and Project Management office of the New Hampshire Department of Natural 
and Cultural Resources. 
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HAMPTON BEACH TEMPOARY BERMS SOPE OF WORK: 
1. Mobilization: Contractor shall be fully mobilized to the site on October 2, 2026. 

The work shall commence no earlier than October 2, 2026 and be completed no 
later than 2:00 pm on October 15, 2026.  

 
2. Hours of Operation: The contractor shall perform the work Per Hampton Town 

Ordinance Equipment may not be operated prior to 7:00 am and no later 
than 7:00 pm. Monday thru Friday and 9:00 am to 5:00 pm Saturday to 
Sunday.  
 

3. Buried items: Carefully locate and mark out the locations of the existing 
electrical pad mounted transformer grounding system north of the meter patrol 
office. The grounding system is on the beach adjacent to the wall. Mark out the 
locations of existing wood landing platforms at the end of the concrete ramps. 
Avoid damaging these items during operations. The cost of repair or replacement 
of these items will be the contractor’s sole responsibility if damaged during this 
project..   
 

4. Construct 18 Temporary Beach Berms from the existing sand on the beach as 
shown in the plan set, and as specified in these specifications. Beach berms 
shall be constructed along the beach above the high tide line between Haverhill 
Ave and Church Street, with the existing beach sand. The berms shall be spaced 
40 feet away from the wall and parallel to each other, and approximately 40° 
angle from the wall. Each berm shall be approximately; 100 feet in length, 16 feet 
wide and 6 feet in height The berms shall be spaced Approximately 125 feet 
apart. Berms shall be laid out so that a clear line of sight and pathway from the 
stairwell access points and ramps to the ocean are maintained.  

 
5. Debris Removal: If debris is encountered during the course of the work the 

contractor is to move the debris adjacent to the Marine Memorial beach access 
ramp for collection and disposal by State Park Staff. 

 
SPECIAL SITE CONDITIONS: 
1. Construction equipment access to Hampton Beach is made only by way of the 

beach access ramp adjacent to the Marine Memorial which is north of the 
Hampton Beach Seashell. Equipment may stage out of the Hampton State 
Beach RV Park only with the approval of the New Hampshire State Parks 
Seacoast Manager, Meredith Collins Cell phone No. 603-573-6657. Construction 
equipment may be parked overnight on the beach adjacent to the seawall. 

 
2. Bidders shall visit the site and be responsible for having ascertained pertinent 

local conditions such as: location, accessibility, general character of the site, the 
character and extent of existing work within or adjacent to the site, and any other 
work being performed thereon at the time of the submission of this bid. 
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3. Public Access to the Beach. The Beach will be open to the public during the 
course of the project operations. The Contractor shall post warning signs or 
beach closed signs in the area in which work will occur each day to encourage 
the public to stay out of those areas while performing work.   

 
HEAVY CONSTRUCTION EQUIPMENT REQUIRED: The Contractor is expected to be 
engaged in active  work for a minimum of 8 hours a day until the work is completed. The 
Contractor shall provide at a minimum the following equipment and equipment 
operators for each piece of equipment. Substitutions to this equipment must be 
submitted in writing 1 days before the bid opening.  
 

1. One (1) Caterpillar D6 or Equivalent.  
 
2. One (1) Dump Truck 10 Wheel Minimum. for Transporting Construction 

Equipment to and from the Site. 
 

3. One (1) Equipment Trailer (s) for Transporting Construction Equipment to 
and from the Site. 

 
4. Any other Construction equipment that the contractor deems necessary to 

successfully complete the scope of work.  
 
EQUIPMENT BREAKDOWNS: In the event of an equipment breakdown, that is 
anticipated to render the equipment as out of service for 8 hours or more, the contractor 
shall notify the Project Manager immediately. In the event the equipment will be out of 
service for more than 1 day. The contractor shall obtain replacement equipment to 
complete the work on schedule without any additional cost to the State. 
 
HYDRAULIC FLUID LEAKS OR SPILLS: In the event that hydraulic fluid leaks from 
any piece of the contractor’s equipment (owned or rented) onto the beach, the 
contractor shall immediately cease operation of that equipment and contain the spill. 
The Contractor shall be responsible for cleanup of any contaminated beach Sand and 
all expenses associated with such cleanup effort.       
 
EQUIPMENT RATES: The bid will be awarded on the basis of the lowest lump sum bid 
price. 
 
SUCCESSFUL BIDDER: 
The Successful bidder will receive a P-37 “Standard Contract Form”. The Contract 
forms must be filled out, signed and returned to the Operations, Planning and Project 
Management office within 10 Business days along with the Performance and Payment 
Bond, if required and the Contractors Certificate of Insurance. 
 
 
NOTIFICATION TO DES and FISH & GAME: The Department will notify the 
Department of Environmental Services and the Department of NH Fish and Game the 
intended schedule of this project.  
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WETLANDS PERMIT NOT REQUIRED:  
NEW HAMPSHIRE CODE OF ADMINISTRATIVE RULES 
CHAPTER Enc-Wt 600 COASTAL LANDS AND TIDAL WATERS/WETLANDS  
PART Env-Wt 608  TIDAL BEACH MAINTENANCE AND STABILIZATION  
 
 Env-Wt 608.01  Maintenance and Stabilization Activities on Public Tidal Beaches.  
  
 (a) Removal of seaweed, algae, or other debris (beach debris) from public tidal 

beaches shall not require a permit under RSA 482-A:3, provided:  
  

(1) All work is done:  
  

a.   By the state or local agency responsible for maintaining the public beach, 
or its authorized agent, not by private land owners;  

  
b.   Between April 15 and October 15; and  

  
c.   Using the technique most appropriate for the work that will have the least 

environmental impact;  
  

(2) No work is done in standing or flowing water;  
  

(3) No work is done within 10 feet of sand dunes or salt marshes, unless work is 
in a legally existing developed area;    

 
(4) Disturbance and removal of sand or other beach substrate is minimized to the 

maximum extent practicable;  
  

(5) Front-end bucket loaders are only used:  
  

a.   To collect beach debris if no other practicable means exist; and   
  

b.   To transport beach debris collected by other means;  
  

(6) The state or local agency responsible for maintaining the beach consults with 
NHF&G to avoid and minimize potential impacts to piping plovers and their 
habitat; and  

 
(7) If the agency responsible for maintaining the beach intends to use equipment 

to remove sand or other beach substrate, the agency provides written 
notification to the department, which may be via email, in advance of the work 
by providing the following information:  

  
a.   The date(s) and location of the work;  

        
b.   The estimated volume of material to be removed;  

  
c.   The method by which the material will be removed; and  
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d.   The location where the material will be disposed.  
  

 
 (b) The use of motorized equipment and machinery to regrade and recontour public 

tidal beaches as necessary to maintain the integrity of seawalls by the NH 
DNCR, NHDOT, or the authorized agent(s) of either agency, shall not require a 
permit under RSA 482-A:3 provided:  

  
(1) No work is done in standing or flowing water:  

  
(2) Wash-outs of materials to adjacent tidal wetlands, waters, or to adjacent 

properties is prevented;  
  

(3) No work is done within 10 feet of dunes or salt marshes, unless work is in a 
legally-existing developed area;  

  
(4) The removal of sand or other beach substrate from the beach is minimized to 

the maximum extent practicable; and  
  

(5) Prior to commencing the work, the agency responsible for the work provides 
written notice to the department, which may be via email, by providing the 
following information:   

  
a.   The date(s) and location of the work; and  

  
b.   The methods and equipment to be used to perform the work. 
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