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STATE OF NEW HAMPSHIRE 
 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 

DIVISION OF PARKS AND RECREATION 
 PLANNING AND DEVELOPMENT  
 172 Pembroke Road 
 Concord, N.H.  03301 
 TEL. 603-271-2606 FAX 603-271-2629 

 
 NOTICE TO BIDDERS 
 
Project:             #OPS-2434 SINGLE BEAM GUARD RAIL REPLACEMENT AT HAMPTON 

BEACH STATE PARK HAMPTON, NH 
  
Sealed bid proposals for the above project will be accepted until 2:00 P.M., prevailing time, on Thursday 
November 7, 2024. Proposals should be mailed to: Attn: Edward Mussey Public Works Project Manager II 
Department of Natural and Cultural Resources 172 Pembroke Road, Concord, NH 03301. 
 
Specifications will be available to interested contractors at the Planning and Development Office on October 4, 
2024. They may also be viewed at the following locations: 
 
 1. Construction Summary of New Hampshire Inc. 734 Chestnut Street, Manchester, NH 03104 
  Tel. (603) 627-8856. 
 2. Alpha Graphics 933 Islington Street, Portsmouth, NH 03801 Tel. (603) 436-3030 

3. McGraw-Hill Construction Plan Room 34 Crosby Drive Suite 201 Bedford, MA, 03170 Tel. 
(781) 430-2006 

 4. Signature Digital Imaging, 472 Amherst St. Unit 23 Nashua, NH 03063 Tel. (603) 624-4025 
5. Works in Progress, 20 Farrell Street, Suite 103, South Burlington, VT 05403 Tel. 1-800-669-

7048 
6. New Hampshire Department of Administrative Services Bureau of Purchase and Property 

Website http://admin.state.nh.us/purchasing/vendorresources.asp 
7. New Hampshire State Parks Website http://www.nhstateparks.org/partner-and-community-

resources/rfps-and-projects.aspx 
 
All companies, corporations, and tradenames bidding must be registered and have a certificate of existence 
from the Secretary of State, Corporate Division (telephone 603-271-3244) in order to do business with the State 
of New Hampshire. 
 
All bidders will be required to attend the mandatory pre-bid conference at Hampton Beach State Park 
Hampton, NH. at 10:00 a.m. sharp, on Thursday October 24, 2024. Please contact Edward Mussey at 
603-271-3973 or by e-mail Edward.V.Mussey@dncr.nh.gov at least 24 hours prior to the bid conference 
if you will be attending.     
 
Bid Proposals must be made out on the forms provided in the specifications packet and submitted in a sealed 
envelope marked: “Bid Proposal”:  Guardrail Replacement, Hampton Beach State Park, Project No. OPS-2434 
 
 
 
 
                                                         
Edward V Mussey 
Public Works Project Manager I 
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STATE OF NEW HAMPSHIRE 
 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 
 DIVISION OF PARKS AND RECREATION 

CAPITAL PROJECTS AND MAINTENANCE 
 172 Pembroke Road 
 Concord, N.H.  03301 
 TEL. 603-271-2606 FAX 603-271-2629 

 
 
 BID PROPOSAL FORM 
 
 
 
PROJECT: #OPS-2434                        SINGLE BEAM GUARDRAIL REPLACEMENT  
  HAMPTON BEACH STATE PARK 
   HAMPTON, NH 
      
MANDATORY PRE BID CONFERENCE: October 24, 2024 at 10:00 a.m. Sharp 
 
DATE BID OPENING:    November 7, 2024 at 2:00 p.m. Sharp.  
 
START DATE:     December 4, 2024  
 
COMPLETION DATE:    No later than May 23, 2025 
 
 
Sealed bid proposals for the above project will be accepted until 2:00 p.m., prevailing time, on November 7, 
2024 Bids should be MAILED TO: Attn: Edward Mussey Public Works Project Manager II Department of 
Natural and Cultural Resources, 172 Pembroke Road, Concord, NH 03301 Please note on the outside of the 
envelope “Bid Proposal” Guardrail Replacement Hampton Beach State Park. Project No. OPS-2434. 
 
 
 
 
DATE:              
 
 
PROPOSAL  OF:             

(Bidders Name) 
 

                                        
(Bidders Address) 

 
TOTAL LUMP SUM OF CONTRACT:          
      (Enter the number from Bid Proposal Page 4  
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 STATE OF NEW HAMPSHIRE 
 DEPARTMENT OF NATURAL AND CULTURAL RESOURCES 
 DIVISION OF PARKS AND RECREATION 

CAPITAL PROJECTS AND MAINTENANCE 
  
 
 PROPOSAL 
 
 
Proposal of... 
 
                
 (Bidders name) 
 
 
               
 (Bidders address) 
 
To furnish and deliver all materials except as noted and to perform all work in accordance with the Contract of 
the State of New Hampshire, Department of Natural and Cultural Resources for the construction of... 
 
 
Project #OPS-2434 Guardrail Replacement Hampton Beach State Park Hampton, NH.  
 
Commissioner 
Department of Natural and Cultural Resources 
172 Pembroke Road 
Concord, N.H.  03301 
 
 
Commissioner: 
 
 
In accordance with the advertisement of the Department of NATURAL AND CULTURAL RESOURCES inviting 
proposals for the project herein before named and in conformity with the Plans and Specifications on file in the 
office of the Department of Natural and Cultural Resources,                                                  (firm name) hereby 
certifies that                                                  is/are the only person, or persons, interested in this proposal as 
principals; that this proposal is made without collusion with any person, firm, or corporation; that an examination 
has been made of the Plans, of the Standard Specifications, and Special Attentions, Supplemental 
Specifications, and Special Provisions, all of which are attached hereto, and also of the site of the work; and I, 
or we, propose to furnish all necessary machinery, equipment, tools, labor, and other means of construction, 
and to furnish all materials specified in the manner and at the time prescribed; and understand that the 
quantities of work as shown herein are approximate only and are subject to increase or decrease, and further 
understand that all quantities of work are to be performed at the quoted prices. 
 
To execute the form of contract and begin work within 15 (fifteen) days after the notice to proceed has been 
received or otherwise delivered to the contractor and to prosecute said work until its completion. 
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It is further proposed: 
 
To furnish a Surety bid bond in the amount of five percent (5%) of the lump sum bid, if the bid is Seventy-five 
thousand dollars ($75,000) or more at the time of the bid opening as security for the completion of the contract 
in accordance with the plans and specifications and contract documents.  The surety shall be acceptable to the 
Commissioner. 
 
 
To furnish a Surety Performance and Payment contract bond within 15 days of the bid award, in the amount of 
one hundred percent (100%) of the contract award, if the contract award is Seventy-five thousand dollars 
($75,000) or more, as security for the completion of the contract in accordance with the plans and specifications 
and contract documents. The surety shall be acceptable to the Commissioner.  No Performance and Payment 
contract bond shall be required on contract awards of less than Seventy-five thousand dollars ($75,000). 
 
 
To guarantee all of the work performed under this contract to be done in accordance with the plans and 
specifications and contract documents. 
 
 
The undersigned acknowledges receipt of the following addenda, issued during the bidding time, and states 
that these have been incorporated in the proposal: 
 
 
 
 

Addendum #1 dated     
 

Addendum #2 dated     
 

Addendum #3 dated     
 
 
Dated     
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 SCHEDULE OF VALUES PROJECT # OPS-2434 
 
BIDDERS MUST INDICATE DOLLAR AMOUNT OF CONTRACT SUM ALLOCATED TO EACH CATEGORY 
OF WORK AS DESIGNATED BELOW: Failure to Complete This Table May Render your Bid Unresponsive.   

 
Category 

Quantity Units Unit Cost Subtotal = 
(Quantity X Unit 
Cost) 

General Conditions 1 Each   

Traffic Control Plan 1 Each   

Demolition (Remove Rail, Wood Posts, Terminal Units, Asphalt) 1 Job   

304.3 6” Road base 1-1/2” Compacted crushed Gravel (in place) 13 Cubic Yards   

3” Nominal  thick 3/8” Bituminous Concrete hand method (in 
place) 

7 Cubic Yards   

606.140 Beam Guardrail (Standard Section includes Wood-
Posts, Blocks, Hardware & Single Beam Galvanized Rail) 

182 
 
 

Linear Foot   

606.5A Single 6”x8” Wood Rail 183 Linear Foot   

MSKT-SP-MGS 25’ 2 Unit   

618 Uniformed Officers & Flaggers 1 Job   

621.2 Retroreflective Beam Guardrail Delineator 5 Each   

621.31 Single Delineator with Post 5 Each   

Allowance #1 1 Each $5,000 $5,000 

Total Lump Sum (Including All Allowances)  

 
ALLOWANCE #1: Unanticipated Modification and/or Additions to Contract Items: 
Include in the Contract, a stipulated sum/price of $5,000 for use upon the Project Managers instruction. This 
Allowance will make money available for modifications and/or additions to contract items due to owner-initiated 
changes, or for unknown, latent or differing existing conditions, or for the removal of hazardous materials that 
are encountered by construction. 

a. Contractor’s costs for products, delivery, installation, labor, insurance, payroll, taxes, 
equipment rental, overhead and profit will be included in Change Orders authorizing 
expenditure of funds from this Allowance. The cost of the bond for the amount of Allowance 
shall be included as part of the lump sum base bid. 

b. Funds will be drawn from an Allowance only by Change Order. Contractor can proceed with  
 Change Order Work against Allowance with direction from the Project Manager. The 
 Contractor shall not proceed with any work that will exceed the amount of Allowance 
 remaining. 
c. Credits can only be added to an Allowance by Alteration Order. The Contractor may not use a 

credit until an Alteration Order is fully executed. 
d. Not withstanding the Contractors objection, the Project Manager may at any time reduce the 

funds remaining in the Allowance by Alteration Order. 
e. At Final Payment of the Contract, funds remaining in the Allowance will be credited to the 

State. 
Total Lump Sum of Contract (Including All Allowances)……………………………………………………… 

NOTE: The Schedule of values must be completely filled out for the bid to be considered responsive. 
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SIGNATURE PAGE 
 
 
 
 
Company Name                                                                                                                                                 
                                                                                                                   
 
Address                                                                                                                                                              
                                                                                                                              
                                                                                                                                        
 
Phone                                                                                                                                                                 
                                                                                                        
Fax_____________________________________________________                               

                                                                                                       
                                                                                                                                           
Email Address ______________________________________________                

                                                                                                                                      
 
 
Signature of Authorized Bidder_____________________________________      

                                                                                        
Print_____________________________________________________  
 

Title_____________________________________________________           
                                                                   

                                                           
 
Address of Bidder                                                                                                                                               

(if different than company) 
 
                                                                                                                                                      
Names and Addresses of Members of the Firm/Corporation 
 
 
                   
Name      address        
 
 
Name      address        
 
 
Name      address        
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Page 1 of 4 
Contractor Initials_______ 

Date_______ 

FORM NUMBER P-37 (version 2/23/2023) 

AGREEMENT 
The State of New Hampshire and the Contractor hereby mutually agree as follows: 

GENERAL PROVISIONS 

1. IDENTIFICATION.
1.1 State Agency Name
 

1.2   State Agency Address 

1.3   Contractor Name 1.4 Contractor Address 

1.5   Contractor Phone 
   Number 

1.6   Account Unit and Class 1.7 Completion Date 1.8   Price Limitation

1.9   Contracting Officer for State Agency 

 

1.10 State Agency Telephone Number 

 
1.11   Contractor Signature

Date: 

1.12   Name and Title of Contractor Signatory  

1.13    State Agency Signature 

Date: 

1.14 Name and Title of State Agency Signatory

1.15   Approval by the N.H. Department of Administration, Division of Personnel (if applicable)

 By:                                                                                             Director, On: 

1.16    Approval by the Attorney General (Form, Substance and Execution) (if applicable) 

     By:                                                                                             On: 

1.17    Approval by the Governor and Executive Council  (if applicable)

 G&C Item number:    G&C Meeting Date:   

Notice: This agreement and all of its attachments shall become public upon submission to Governor and 
Executive Council for approval.  Any information that is private, confidential or proprietary must 
be clearly identified to the agency and agreed to in writing prior to signing the contract. 

Department of Natural and Cultural Resources 172 Pembroke Rd. Concord, NH 03301

Edward Mussey, Public Works Project manager I 603-271-3973

SAMPLE



Page 2 of 4 
Contractor Initials_______ 

Date_______ 

2.  SERVICES TO BE PERFORMED.  The State of New 
Hampshire, acting through the agency identified in block 1.1 
(“State”), engages contractor identified in block 1.3 (“Contractor”) 
to perform, and the Contractor shall perform, the work or sale of 
goods, or both, identified and more particularly described in the 
attached EXHIBIT B which is incorporated herein by reference 
(“Services”). 
 
3.  EFFECTIVE DATE/COMPLETION OF SERVICES.   
3.1 Notwithstanding any provision of this Agreement to the 
contrary, and subject to the approval of the Governor and 
Executive Council of the State of New Hampshire, if applicable, 
this Agreement, and all obligations of the parties hereunder, shall 
become effective on the date the Governor and Executive Council 
approve this Agreement, unless no such approval is required, in 
which case the Agreement shall  become effective on the date the 
Agreement is signed by the State Agency as shown in block 1.13 
(“Effective Date”). 
3.2 If the Contractor commences the Services prior to the Effective 
Date, all Services performed by the Contractor prior to the 
Effective Date shall be performed at the sole risk of the Contractor, 
and in the event that this Agreement does not become effective, the 
State shall have no liability to the Contractor, including without 
limitation, any obligation to pay the Contractor for any costs 
incurred or Services performed.  
3.3 Contractor must complete all Services by the Completion Date 
specified in block 1.7. 
 
4.  CONDITIONAL NATURE OF AGREEMENT.   
Notwithstanding any provision of this Agreement to the contrary, 
all obligations of the State hereunder, including, without limitation, 
the continuance of payments hereunder, are contingent upon the 
availability and continued appropriation of funds. In no event shall 
the State be liable for any payments hereunder in excess of such 
available appropriated funds. In the event of a reduction or 
termination of appropriated funds by any state or federal legislative 
or executive action that reduces, eliminates or otherwise modifies 
the appropriation or availability of funding for this Agreement and 
the Scope for Services provided in EXHIBIT B, in whole or in part, 
the State shall have the right to withhold payment until such funds 
become available, if ever, and shall have the right to reduce or 
terminate the Services under this Agreement immediately upon 
giving the Contractor notice of such reduction or termination.  The 
State shall not be required to transfer funds from any other account 
or source to the Account identified in block 1.6 in the event funds 
in that Account are reduced or unavailable. 
 
5. CONTRACT PRICE/PRICE LIMITATION/ PAYMENT. 
5.1 The contract price, method of payment, and terms of payment 
are identified and more particularly described in EXHIBIT C 
which is incorporated herein by reference. 
5.2 Notwithstanding any provision in this Agreement to the 
contrary, and notwithstanding unexpected circumstances, in no 
event shall the total of all payments authorized, or actually made 
hereunder, exceed the Price Limitation set forth in block 1.8. The 
payment by the State of the contract price shall be the only and the 
complete reimbursement to the Contractor for all expenses, of 
whatever nature incurred by the Contractor in the performance 

hereof, and shall be the only and the complete compensation to the 
Contractor for the Services.  
5.3 The State reserves the right to offset from any amounts 
otherwise payable to the Contractor under this Agreement those 
liquidated amounts required or permitted by N.H. RSA 80:7 
through RSA 80:7-c or any other provision of law. 
5.4 The State’s liability under this Agreement shall be limited to 
monetary damages not to exceed the total fees paid. The Contractor 
agrees that it has an adequate remedy at law for any breach of this 
Agreement by the State and hereby waives any right to specific 
performance or other equitable remedies against the State. 
 
6. COMPLIANCE BY CONTRACTOR WITH LAWS AND 
REGULATIONS/EQUAL EMPLOYMENT 
OPPORTUNITY. 
6.1 In connection with the performance of the Services, the 
Contractor shall comply with all applicable statutes, laws, 
regulations, and orders of federal, state, county or municipal 
authorities which impose any obligation or duty upon the 
Contractor, including, but not limited to, civil rights and equal 
employment opportunity laws and the Governor’s order on Respect 
and Civility in the Workplace, Executive order 2020-01.  In 
addition, if this Agreement is funded in any part by monies of the 
United States, the Contractor shall comply with all federal 
executive orders, rules, regulations and statutes, and with any rules, 
regulations and guidelines as the State or the United States issue to 
implement these regulations. The Contractor shall also comply 
with all applicable intellectual property laws. 
6.2 During the term of this Agreement, the Contractor shall not 
discriminate against employees or applicants for employment 
because of age, sex, sexual orientation, race, color, marital status, 
physical or mental disability, religious creed, national origin, 
gender identity, or gender expression, and will take affirmative 
action to prevent such discrimination, unless exempt by state or 
federal law. The Contractor shall ensure any subcontractors 
comply with these nondiscrimination requirements. 
6.3 No payments or transfers of value by Contractor or its 
representatives in connection with this Agreement have or shall be 
made which have the purpose or effect of public or commercial 
bribery, or acceptance of or acquiescence in extortion, kickbacks, 
or other unlawful or improper means of obtaining business. 
6.4.  The Contractor agrees to permit the State or United States 
access to any of the Contractor’s books, records and accounts for 
the purpose of ascertaining compliance with this Agreement and 
all rules, regulations and orders pertaining to the covenants, terms 
and conditions of this Agreement. 
 
7.  PERSONNEL. 
7.1 The Contractor shall at its own expense provide all personnel 
necessary to perform the Services. The Contractor warrants that all 
personnel engaged in the Services shall be qualified to perform the 
Services, and shall be properly licensed and otherwise authorized 
to do so under all applicable laws. 
7.2 The Contracting Officer specified in block 1.9, or any 
successor, shall be the State’s point of contact pertaining to this 
Agreement.  
 
 

SAMPLE



Page 3 of 4 
Contractor Initials_______ 

Date_______ 

8. EVENT OF DEFAULT/REMEDIES. 
8.1 Any one or more of the following acts or omissions of the 
Contractor shall constitute an event of default hereunder (“Event 
of Default”): 
8.1.1 failure to perform the Services satisfactorily or on schedule;  
8.1.2 failure to submit any report required hereunder; and/or 
8.1.3 failure to perform any other covenant, term or condition of 
this Agreement. 
8.2 Upon the occurrence of any Event of Default, the State may 
take any one, or more, or all, of the following actions: 
8.2.1 give the Contractor a written notice specifying the Event of 
Default and requiring it to be remedied within, in the absence of a 
greater or lesser specification of time, thirty (30) calendar days 
from the date of the notice; and if the Event of Default is not timely 
cured, terminate this Agreement, effective two (2) calendar days 
after giving the Contractor notice of termination;  
8.2.2 give the Contractor a written notice specifying the Event of 
Default and suspending all payments to be made under this 
Agreement and ordering that the portion of the contract price which 
would otherwise accrue to the Contractor during the period from 
the date of such notice until such time as the State determines that 
the Contractor has cured the Event of Default shall never be paid 
to the Contractor;  
8.2.3 give the Contractor a written notice specifying the Event of 
Default and set off against any other obligations the State may owe 
to the Contractor any damages the State suffers by reason of any 
Event of Default; and/or 
8.2.4 give the Contractor a written notice specifying the Event of 
Default, treat the Agreement as breached, terminate the Agreement 
and pursue any of its remedies at law or in equity, or both. 
 
9. TERMINATION.  
9.1 Notwithstanding paragraph 8, the State may, at its sole 
discretion, terminate the Agreement for any reason, in whole or in 
part, by thirty (30) calendar days written notice to the Contractor 
that the State is exercising its option to terminate the Agreement.   
9.2  In the event of an early termination of this Agreement for any 
reason other than the completion of the Services, the Contractor 
shall, at the State’s discretion, deliver to the Contracting Officer, 
not later than fifteen (15) calendar days after the date of 
termination, a report (“Termination Report”) describing in detail 
all Services performed, and the contract price earned, to and 
including the date of termination.  In addition, at the State’s 
discretion, the Contractor shall, within fifteen (15) calendar days 
of notice of early termination, develop and submit to the State a 
transition plan for Services under the Agreement.  
 
10. PROPERTY OWNERSHIP/DISCLOSURE. 
10.1  As used in this Agreement, the word “Property” shall mean 
all data, information and things developed or obtained during the 
performance of, or acquired or developed by reason of, this 
Agreement, including, but not limited to, all studies, reports, files, 
formulae, surveys, maps, charts, sound recordings, video 
recordings, pictorial reproductions, drawings, analyses, graphic 
representations, computer programs, computer printouts, notes, 
letters, memoranda, papers, and documents, all whether finished or 
unfinished. 

10.2 All data and any Property which has been received from the 
State, or purchased with funds provided for that purpose under this 
Agreement, shall be the property of the State, and shall be returned 
to the State upon demand or upon termination of this Agreement 
for any reason. 
10.3 Disclosure of data, information and other records shall be 
governed by N.H. RSA chapter 91-A and/or other applicable law.  
Disclosure requires prior written approval of the State. 
 
11. CONTRACTOR’S RELATION TO THE STATE.  In the 
performance of this Agreement the Contractor is in all respects an 
independent contractor, and is neither an agent nor an employee of 
the State.  Neither the Contractor nor any of its officers, employees, 
agents or members shall have authority to bind the State or receive 
any benefits, workers’ compensation or other emoluments 
provided by the State to its employees. 
 
12.  ASSIGNMENT/DELEGATION/SUBCONTRACTS.  
12.1 Contractor shall provide the State written notice at least fifteen 
(15) calendar days before any proposed assignment, delegation, or 
other transfer of any interest in this Agreement.  No such 
assignment, delegation, or other transfer shall be effective without 
the written consent of the State.  
12.2 For purposes of paragraph 12, a Change of Control shall 
constitute assignment. “Change of Control” means (a) merger, 
consolidation, or a transaction or series of related transactions in 
which a third party, together with its affiliates, becomes the direct 
or indirect owner of fifty percent (50%) or more of the voting 
shares or similar equity interests, or combined voting power of the 
Contractor, or (b) the sale of all or substantially all of the assets of 
the Contractor.  
12.3 None of the Services shall be subcontracted by the Contractor 
without prior written notice and consent of the State.  
12.4 The State is entitled to copies of all subcontracts and 
assignment agreements and shall not be bound by any provisions 
contained in a subcontract or an assignment agreement to which it 
is not a party. 
 
13. INDEMNIFICATION. The Contractor shall indemnify, 
defend, and hold harmless the State, its officers, and employees 
from and against all actions, claims, damages, demands, 
judgments, fines, liabilities, losses, and other expenses, including, 
without limitation, reasonable attorneys’ fees, arising out of or 
relating to this Agreement directly or indirectly arising from  death, 
personal injury, property damage, intellectual property 
infringement, or other claims asserted against the State, its officers, 
or employees caused by the acts or omissions of negligence, 
reckless or willful misconduct, or fraud by the Contractor, its 
employees, agents, or subcontractors. The State shall not be liable 
for any costs incurred by the Contractor arising under this 
paragraph 13. Notwithstanding the foregoing, nothing herein 
contained shall be deemed to constitute a waiver of the State’s 
sovereign immunity, which immunity is hereby reserved to the 
State. This covenant in paragraph 13 shall survive the termination 
of this Agreement. 
 
 
 

SAMPLE



Page 4 of 4 
Contractor Initials_______ 

Date_______ 

14. INSURANCE. 
14.1 The Contractor shall, at its sole expense, obtain and 
continuously maintain in force, and shall require any subcontractor 
or assignee to obtain and maintain in force, the following 
insurance: 
14.1.1 commercial general liability insurance against all claims of 
bodily injury, death or property damage, in amounts of not less than 
$1,000,000 per occurrence and $2,000,000 aggregate or excess; 
and 
14.1.2 special cause of loss coverage form covering all Property 
subject to subparagraph 10.2 herein, in an amount not less than 
80% of the whole replacement value of the Property. 
14.2 The policies described in subparagraph 14.1 herein shall be on 
policy forms and endorsements approved for use in the State of 
New Hampshire by the N.H. Department of Insurance, and issued 
by insurers licensed in the State of New Hampshire.   
14.3 The Contractor shall furnish to the Contracting Officer 
identified in block 1.9, or any successor, a certificate(s) of 
insurance for all insurance required under this Agreement.  At the 
request of the Contracting Officer, or any successor, the Contractor 
shall provide certificate(s) of insurance for all renewal(s) of 
insurance required under this Agreement. The certificate(s) of 
insurance and any renewals thereof shall be attached and are 
incorporated herein by reference.  
 
15. WORKERS’ COMPENSATION. 
15.1 By signing this agreement, the Contractor agrees, certifies and 
warrants that the Contractor is in compliance with or exempt from, 
the requirements of N.H. RSA chapter 281-A (“Workers’ 
Compensation”).   
15.2  To the extent the Contractor is subject to the requirements of 
N.H. RSA chapter 281-A, Contractor shall maintain, and require 
any subcontractor or assignee to secure and maintain, payment of 
Workers’ Compensation in connection with activities which the 
person proposes to undertake pursuant to this Agreement.  The 
Contractor shall furnish the Contracting Officer identified in block 
1.9, or any successor, proof of Workers’ Compensation in the 
manner described in N.H. RSA chapter 281-A and any applicable 
renewal(s) thereof, which shall be attached and are incorporated 
herein by reference.  The State shall not be responsible for payment 
of any Workers’ Compensation premiums or for any other claim or 
benefit for Contractor, or any subcontractor or employee of 
Contractor, which might arise under applicable State of New 
Hampshire Workers’ Compensation laws in connection with the 
performance of the Services under this Agreement.      
 
16. WAIVER OF BREACH. A State's failure to enforce its rights 
with respect to any single or continuing breach of this Agreement 
shall not act as a waiver of the right of the State to later enforce any 
such rights or to enforce any other or any subsequent breach. 
 
17.  NOTICE. Any notice by a party hereto to the other party shall 
be deemed to have been duly delivered or given at the time of 
mailing by certified mail, postage prepaid, in a United States Post 
Office addressed to the parties at the addresses given in blocks 1.2 
and 1.4, herein. 
 

18. AMENDMENT. This Agreement may be amended, waived or 
discharged only by an instrument in writing signed by the parties 
hereto and only after approval of such amendment, waiver or 
discharge by the Governor and Executive Council of the State of 
New Hampshire unless no such approval is required under the 
circumstances pursuant to State law, rule or policy. 
 
19.  CHOICE OF LAW AND FORUM.  
19.1 This Agreement shall be governed, interpreted and construed 
in accordance with the laws of the State of New Hampshire except 
where the Federal supremacy clause requires otherwise.  The 
wording used in this Agreement is the wording chosen by the 
parties to express their mutual intent, and no rule of construction 
shall be applied against or in favor of any party.  
19.2 Any actions arising out of this Agreement, including the 
breach or alleged breach thereof, may not be submitted to binding 
arbitration, but must, instead, be brought and maintained in the 
Merrimack County Superior Court of New Hampshire which shall 
have exclusive jurisdiction thereof.  
 
20. CONFLICTING TERMS. In the event of a conflict between 
the terms of this P-37 form (as modified in EXHIBIT A) and any 
other portion of this Agreement including any attachments thereto, 
the terms of the P-37 (as modified in EXHIBIT A) shall control. 
 
21. THIRD PARTIES. This Agreement is being entered into for 
the sole benefit of the parties hereto, and nothing herein, express or 
implied, is intended to or will confer any legal or equitable right, 
benefit, or remedy of any nature upon any other person. 
 
22.  HEADINGS.  The headings throughout the Agreement are for 
reference purposes only, and the words contained therein shall in 
no way be held to explain, modify, amplify or aid in the 
interpretation, construction or meaning of the provisions of this 
Agreement. 
 
23. SPECIAL PROVISIONS. Additional or modifying 
provisions set forth in the attached EXHIBIT A are incorporated 
herein by reference. 
 
24. FURTHER ASSURANCES. The Contractor, along with its 
agents and affiliates, shall, at its own cost and expense, execute any 
additional documents and take such further actions as may be 
reasonably required to carry out the provisions of this Agreement 
and give effect to the transactions contemplated hereby. 
 
25.  SEVERABILITY.  In the event any of the provisions of this 
Agreement are held by a court of competent jurisdiction to be 
contrary to any state or federal law, the remaining provisions of 
this Agreement will remain in full force and effect. 
 
26.  ENTIRE AGREEMENT. This Agreement, which may be 
executed in a number of counterparts, each of which shall be 
deemed an original, constitutes the entire agreement and 
understanding between the parties, and supersedes all prior  
agreements and understandings with respect to the subject matter 
hereof.

 

SAMPLE



 GENERAL CONDITIONS 
 

 
GENERAL 

 
This contract is to be governed by all the applicable provisions of these specifications. 
 
This project consists of removing existing Guardrail and Installing new Guardrail, at Hampton Beach State Park, 
Hampton NH, as indicated on the attached plans and these specifications. 
  

BIDDING REQUIREMENTS 
 
Bids shall only be accepted on the official Bid Proposal Forms, attached to these specifications.  Any bids 
submitted that are not on the official bid proposal forms will not be accepted. 
 
 

CONDITIONS AT SITE OR BUILDING 
 
Bidders shall visit the site and be responsible for having ascertained pertinent local conditions such as: location, 
accessibility, general character of the site or building, the character and extent of existing work within or 
adjacent to the site, and any other work being performed thereon at the time of the submission of this bid. 
                        

PERFORMANCE AND PAYMENT BOND 
 
In the event the bid is $75,000 or more, the contractor shall furnish security by bond or otherwise in an amount 
equal to 100% of the contract guaranteeing performance and payment. The payment security shall meet the 
requirements of RSA 447:16.  
 
The performance and payment bond must be returned with the signed contract within 15 days after the contract 
has been mailed or otherwise delivered to the bidder. 
  
 PROPOSAL GUARANTEE 
 
Contractors shall furnish a bid bond in an amount equal to 5% of the lump sum bid. The security shall meet 
the requirements of RSA 447:16 

 
BUILDING PERMIT REQUIRED 

 
NOT REQUIRED 

                    
 RIGHT TO WORK IN N.H. 
 
All bidders must be registered and have a certificate of existence from the New Hampshire Secretary of 
State, Corporate Division (telephone 603-271-3244) in order to do business with the State of New 
Hampshire. 
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PROPOSAL SELECTION 
 
In most cases the proposal submitted by the qualified bidder with the lowest base bid price shall be selected.  
However, the Department of Natural and Cultural Resources reserves the right to reject any or all proposals, or 
advertise for new proposals as it judges to be in the best interest of the state. 
 
 

CONTRACTORS QUALIFICATIONS 
 

The successful bidder shall provide evidence upon request that they have been in the Guardrail Installation  
business successfully performing this type, scale, and quality of work for a minimum of five years. At the 
request of the Project Manager, a comprehensive list of all projects worked on involving Guardrail work in the 
past two years by the contractor shall be submitted with references. 

 
  
 EXECUTION OF CONTRACT 
 
The Contractor's attention is called to the following: 
 
EXECUTION AND APPROVAL OF CONTRACT.  The contract shall be signed by the successful Bidder and 
returned, together with the contract bond, if applicable, within 15 days after the contract has been mailed or 
otherwise delivered to the Bidder.  No contract shall be considered as in effect until it has been fully executed 
by all the parties thereto and, when the contract amount is more than $10,000, the award has been concurred 
in by the Governor and Council. 
 
FAILURE TO EXECUTE CONTRACT.  Failure to execute the contract within 15 days after the contract has 
been mailed or otherwise delivered to the successful Bidder shall be just cause for the cancellation of the 
award. Award may then be made to the next lowest Bidder, or the work may be re-advertised as the 
Commissioner may decide. 
 
                           
 STARTING DATE 
 
The Contractor shall start work after notice to proceed is received. The notice to proceed shall be issued 
immediately upon contract approval by the Governor and Council, and shall establish the actual construction 
start date.  Failure to start work within 15 calendar days after the start date shall be considered a default of the 
contract.  If the actual start date is later than the advertised start date, the completion date shall be extended by 
an equivalent number of working days. 
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WORKSITE ACCOUNTABILITY 
 
Per RSA 21-I:81-b At the onset of work on any state construction project, the general contractor or designated 
project construction manager, if any, shall provide to the Department Project Manager a current list of all 
subcontractors and independent contractors that the general contractor has agreed to use on the job site, with 
a record of the entity to whom that subcontractor is insured for worker’s compensation purposes. This list shall 
be posted on the jobsite and updated as needed to reflect any new subcontractors or independent contractors.  
 
If it is determined that a subcontractor or independent contractor is present on a state construction site without 
the contractor’s name and direct contracting relationship being posted in a visible location at the worksite, the 
general contractor or designated project manager shall require the subcontractor or independent contractor to 
provide the information within 36 hours and to post the information in a visible location at the worksite. If the 
information is not provided within 36 hours of its request, the general contractor shall suspend the contractor 
until the information is provided and posted.  
 
PROTECTION OF EXISTING PROPERTY 
 
It shall be the responsibility of the contractor to protect existing property from damage.  Any damage caused by 
the contractor in the performance of the work shall be repaired or replaced at his expense to the satisfaction of 
the Department Project Manager. 
 
CODES 
 
All work performed shall meet the provisions, if applicable, of the 2021 IBC, and any local codes that may 
apply. 
 
WORKMANSHIP 
 
All work shall be performed in a neat workmanlike manner by skilled workmen who have been actively engaged 
in performing the type of work specified under this contract for the last two years. 
 
CLEAN-UP 
 
All debris from the project shall be cleaned up daily and removed from the site at least on a weekly basis. 
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DEFAULT AND TERMINATION OF CONTRACT 
 
If the Contractor… 
 
 

(a) Fails to begin the work under the contract within the time specified in the contract, or 
 

(b) Fails to perform the work with sufficient workmen and equipment or with sufficient materials to 
assure the prompt completion of said work, or 

 
(c) Performs the work unsuitably or neglects or refuses to remove materials or to perform anew 

such work as may be rejected as unacceptable and unsuitable, or 
 

(d) Discontinues the prosecution of work, or 
 

(e) Fails to resume work which has been discontinued, within reasonable time after notice to do 
so, or 

 
(f) Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

 
(g) Makes an assignment for the benefit of creditors, or 

 
(h) For any other cause whatsoever, fails to carry on the work in an acceptable manner… 

 
The Commissioner will give notice in writing to the Contractor of such delay, neglect, or default. 
 
If the Contractor or Surety does not proceed in accordance with the Notice, then the Commissioner will, upon 
written notification from the Project Manager of the fact of such delay, neglect or default, and the Contractor’s 
failure to comply with such notice, have full power and authority without violating the contract, to take the 
prosecution of the work out of the hands of the Contractor.  The Commissioner may enter into an agreement for 
the completion of said contract according to the terms and conditions thereof, or use such other methods as in 
his opinion will be required for the completion of said contract in an acceptable manner. 
 
All extra costs and charges incurred by the Department as a result of such delay, neglect or default, together 
with the cost of completion of the work under the contract will be deducted from any monies due or which may 
become due said Contractor.  If such expenses exceed the sum which would have been payable under the 
contract, then the Contractor and the Surety shall be liable and shall pay to the Department, the amount of such 
excess. 
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 FAILURE TO COMPLETE THE WORK ON TIME 
 
If the Contractor fails to complete all of the work or sections of the Project, within the time specified in the 
Contract, the sum given in the schedule that follows will be deducted from any money due the Contractor.  This 
deduction will be made, not as a penalty, but as fixed, agreed liquidation damages for inconvenience to the 
State and for reimbursing the Department the cost of the Administration of the Contract, including engineering 
and inspection.  Should the amount of money otherwise due the Contractor be less than the amount of such 
liquidated damages, the Contractor and his Surety shall be liable to the State for such deficiency. 
 
Permitting the Contractor to continue and finish the work after the time fixed for its completion, shall in no way 
obligate the State to waive any of its rights under the Contract. 
 
When the final acceptance has been duly made by the Project Manager, any liquidated damage charges shall 
end.  
 
The fixed, agreed, liquidated damages shall be assessed in accordance with the following schedule. 
 
 
 
ORIGINAL CONTRACT AMOUNT AMOUNT OF LIQUIDATED DAMAGES 

PER WORKING DAY 
 
From more than:     to and including: 
         
            0.                 25,000.                $  200.00 
   25,000.                 50,000.               $  300.00  
   50,000.               100,000.              $  400.00  
 100,000.   500,000.   $  500.00 
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 SUBSTANTIAL COMPLETION & FINAL INSPECTION 
 
When the work is substantially complete, the Contractor shall submit to the Project Manager, a list of items of 
work to be completed or corrected.  The failure to include any items on such list does not alter the responsibility 
of the Contractor to complete all work in accordance with the Contract Documents.  On the basis of an 
inspection by the Project Manager which determines that the work is substantially complete, a Certificate of 
Substantial Completion shall establish the date of substantial completion and state the responsibilities for any 
damage to the work and insurance, and fix the time limit within which the Contractor shall complete the items 
listed herein.  Warranties required by the Contract documents shall commence on the date of Substantial 
Completion unless otherwise provided in the Certificate of Substantial Completion. 
 
If the Contractor fails to proceed to complete the items on the “punch list”, then in addition to the corrective 
measures listed in the Certificate of Substantial Completion, the Commissioner may use the monies still due the 
Contractor to have such items completed and the Contractor shall lose any claim to the monies used. 
 
Upon written notice that the Work is ready for final inspection and acceptance, the Project manager shall 
promptly make such inspection, and when he finds the Work acceptable under the Contract documents and the 
Contract fully performed, a Certificate of Final Payment will be issued. 
 
 
 
 
Final inspection will be made by the Project Manager. Incomplete items necessary to complete the project,  
shall be completed prior to final payment.  The completion date for this project is May 23, 2025. 
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 GUARANTEE OF WORK 
 
a) Except as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting 

from the use of inferior materials, equipment or workmanship for two years from the date of substantial 
completion of the work. 

 
b) If, within any guarantee period, repairs or changes are required in connection with guaranteed work, 

which in the opinion of the Project Manager, is rendered necessary as a result of the use of materials, 
equipment or workmanship which are inferior, defective, or not in accordance with the terms of the 
Contract, the Contractor shall, promptly upon receipt of notice from the Commissioner, and at his own 
expense: 

 
1) Place in satisfactory condition in every particular, all of such guaranteed work, correct all 

defects therein, and… 
 

2) Make good all damage to the building or site, or equipment or contents thereof, which in the 
opinion of the Project Manager, is the result of the use of materials, equipment or 
workmanship which are inferior, defective, or not in accordance with the terms of the Contract, 
and… 

 
3) Make good any work or material, or the equipment and contents of said building or site 

disturbed in fulfilling any such guarantee. 
 
c) In any case, wherein fulfilling the requirements of the Contract or of any guarantee, embraced in or 

required thereby, the Contractor disturbs any work guaranteed under another contract, he shall restore 
such disturbed work to a condition satisfactory to the Project Manager and guarantee such restored 
work to the same extent as it was guaranteed under such other contracts. 

 
d) If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the 

Commissioner may have the defects corrected and the Contractor and his Surety shall be liable for all 
expense incurred. 

 
e) All special guarantees applicable to definite parts of the work that may be stipulated in the 

specifications or other papers forming a part of the Contract shall be subject to the terms of this 
paragraph during the first year of the life of such special guarantee. 
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PROSECUTION OF WORK 
 
Upon starting the work within the 15 days set forth by this contract, the Contractor shall prosecute the work a 
minimum of 8 hours daily per working day until completion, excluding breakdowns or inclement weather.  If the 
Contractor finds it impossible to start the work as stated above, he may make a written request to the Project 
Manager for an extension of time.  Any such request shall be made prior to expiration of the allowable 15 days, 
and shall contain reasons which the Contractor believes will justify the granting of his request.  In his request, 
the Contractor shall submit his proposed starting date. 
 
   
 
 CHANGES IN THE WORK 
 
The Project Manager may at any time, by a written order, and without notice to the Sureties, make changes in 
the Drawings and Specifications and completion date of this contract and within the general scope thereof. 
 
In making any change, the additional cost or credit for the change shall be determined as follows: 
 

• The order shall stipulate the mutually agreed upon lump sum price which shall be added to or deducted 
from the contract price.  The contractor shall furnish an itemized breakdown of the prices used in 
computing the value of any change that might be ordered. 

 

• If the price change is an addition to the contract price and the work is performed by the general 
contractor and not a subcontractor, it shall include the contractor’s indirect costs as follows:   
Workmen’s Compensation and Employee Liability, Unemployment and Social Security Taxes. 

 
 

• In addition to the above indirect costs, the general contractor shall be allowed a markup not to exceed 
ten percent (10%).  Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit.  
In addition to this, an allowance shall be made for performance and payment bond additional premium. 

 
 

• If the price change is an addition to the contract price and involves the work of the general contractor 
and subcontractor, the general contractor would be allowed ten percent (10%) on that part of the work 
performed by him and five percent (5%) on that part of the work performed by the subcontractor.  The 
same percentages shall apply to subcontractors. 

 
 

• On any change which involves a net credit to the Owner, no allowance for overhead and profit shall be 
figured. 
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INSURANCE REQUIREMENTS 
 
No operations under this contract shall commence unless and until certification of insurance attesting 
to the below listed requirements have been filed with the Commissioner, approved by the Attorney 
General, and the Contract approved by the Governor and Council and a Notice to Proceed is issued. 
 
Insurance requirements by paragraphs 1-4 below shall be the responsibility of the Prime Contractor.  The Prime 
Contractor, at his discretion, may make similar requests of any subcontractor. 
 
Following is the summary of minimum insurance requirements: 
 
1. Workmen's Compensation Insurance  (In accordance with RSA 281-A.) 

a. Employers' Liability 
 1.) $100,000 each accident 
 2.) $500,000 Disease-policy limit 
 3.) $100,000 Disease-each employee 

 
2. Commercial General Liability Insurance: Occurrence Form Policy: Include full Contractual Liability (see 
 Indemnification Clause 9)., Explosion, Collapse, and Underground coverage’s: 
 a. Limits of Liability: 
  1.) $1,000,000 Each Occurrence Bodily injury & Property Damage. 
  2.) $2,000,000 General Aggregate-Include per Project Aggregate Endorsement. 
  3) $2,000,000 Products/Completed Operations Aggregate. 
  4) State shall be named as an additional named insured. 
 
3. If blasting and/or demolition is required by the Contract, the Contractor or subcontractor shall obtain 

the respective coverage for those activities, and shall furnish to the Commissioner a certificate of 
Insurance evidencing the required coverage’s prior to commencement of any operations involving 
blasting and/or demolition. 

 
 

4. Owner’s Protective Liability coverage for the benefit of the State of New Hampshire Department of 
 NATURAL AND CULTURAL RESOURCES. 
 a. Limits of Liability: 
  1.) $2,000,000 Each Occurrence 
  2.) $3,000,000 Aggregate 
 
5. Commercial Automobile Liability covering all motor vehicles including owned, hired, borrowed, and  
 non-owned vehicles. 
 a. Limits of Liability: 
  1.) $1,000,000 Combined Single Limit for Bodily injury & Property Damage 
 
6. Commercial Umbrella Liability 
 a. Limits of Liability: 
  1.) $1,000,000 Each Occurrence 
  2.) 1,000,000 Aggregate 
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7.          Builder's Risk Insurance (Fire and Extended Coverage): (NOT REQUIRED FOR THIS CONTRACT) 
 

The Contractor shall insure the work included in the Contract, including extras and change orders, on 
an "All Risk" basis, on a one hundred percent (100%) completed value basis of the Contract, as 
modified.  Builder’s Risk coverage shall include materials located at the Contractor’s premises, on-site, 
in-transit, and at any temporary site. The policy by its own terms or by endorsement shall specifically 
permit partial or beneficiary occupancy prior to completion or acceptance of the entire work. The 
policies shall be in the names of the State of New Hampshire Department of Natural and Cultural 
Resources and the Contractor. The policies shall provide for the inclusion of the names of all other 
Contractors, Subcontractors, and others employed on the premises as insureds. The policies shall 
stipulate that the insurance companies shall have no right of subrogation against any Contractors, 
Subcontractors or other parties employed on the premises.  
 

8. General Insurance Conditions 
 a. Each policy shall contain a clause prohibiting cancellation or modifications of the policy earlier 

 than thirty (30) days or ten (10) in cases of non-payment of premium after written notice 
 thereof has been received by the State.   

 
9. Indemnification: 
 a. The Contractor shall indemnify, defend, and hold harmless the State of New Hampshire, its 

 Agencies, and its agents and employees from and against any and all claims, liabilities, suits 
 or penalties arising out of (or which may be claimed to arise out of) acts of omissions of the 
 Contractor or subcontractors in the performance of work covered by the Contract. This 
 covenant shall survive the termination of the Contract. Notwithstanding the foregoing, nothing 
 herein contained shall be deemed to constitute a waiver of the sovereign immunity of the 
 State, which immunity is hereby reserved by the State. 

 
 
NOTE: 
 
In articles 1 - 14 of the General Conditions references to "the Project Manager" shall be understood to mean the 
Department Project Manager designated by the Operations, Planning and Project Management office of the 
New Hampshire Department of Natural and Cultural Resources. 
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Certificate of Authority #1 (Corporation, Non-profit Corporation) 

Corporate Resolution 

      I, ______________________, hereby certify that I am duly elected Clerk/Secretary/Officer 
 (Name) 

of_______________________________________________.  I hereby certify the following is a 
 (Name of Corporation) 

true of a vote taken at a meeting of the Board of Directors/shareholders, duly called and held on 

____________, 20____,  at which a quorum of the directors/shareholders were present and 

voting. 

Voted: That______________________________(may list more than one person) is duly 
  (P-37 Form Contract Signatory, Name and Title) 

authorized to enter into contracts or agreements on behalf of 

_________________________________________________
(Name of Corporation) 

with the State of New Hampshire and any of its agencies and departments and further is 

authorized to execute any documents which may in his/her judgement to be desirable or 

necessary to affect the purpose of this vote. 

     I hereby certify that said vote has not been amended of repealed and remains in full force 

and effect as the date of the contract to which this certificate is attached.  This authority shall 

remain valid for thirty (30) days from the date of this Corporate Resolution.  I further certify 

that it is understood the State of New Hampshire will rely on this certificate as evidence the 

person(s) listed above currently occupy the positions(s) indicated and that they have full 

authority to bind the corporation.  To the extent that there are limits on the authority of any listed 

individual to bind the corporation in contracts with the State of New Hampshire, all such 

limitations are expressly stated herein.  

DATED: ______________ ATTEST: ___________________________ 
(Name & Title) Not the P-37 Signatory 

SAMPLE



Certificate of Authority #2  (Corporation, Non-profit Corporation) 

  

Corporate Bylaws 

 

      I, ______________________, hereby certify that I am duly elected Clerk/Secretary/Officer  
                                (Name) 

of_________________________.  I hereby certify the following is a true copy of the current                
 (Name of Corporation) 

Bylaws or Articles of Incorporation of Corporation and that the Bylaws or Articles of  

Incorporation authorize the following officers or positions to bind the Corporation for contractual  

obligations   ________________________.  
                        (List officer titles or position) 

 

     I further certify that the following individuals currently hold the office or positions  

authorized:___________________________________________________.   
    (List individuals holding positions authorized) 

 

     I hereby certify that it is understood that the State of New Hampshire will rely on this 

certificate as evidence the person listed above currently occupies the position indicated and they 

have full authority to bind the corporation.  This authority shall remain valid for thirty (30) 

days from the date of this certificate. 

 

DATED: ______________   ATTEST: ___________________________ 
         (Name & Title) 

 

 

 

 

 

STATE OF__________ 

COUNTY OF ___________________________ 

 

On the ____day of _______, before me __________________the undersigned officer personally 

appeared_____________________, known to me or satisfactorily proven to be the person whose name is 

subscribed to the within instrument and acknowledged that he/she executed the same for purposes therein 

contained.  In witness whereof, I hereunto set me hand and official seal: 

_______________________________ 

Justice of the Peace / Notary Public 
 

My Commission Expires: 

 
          

SAMPLE



Certificate of Authority #3  (Limited Partnership, Limited Liability  

  Professional Partnership or LLC) 

 

 

Limited Partnership or LLC Certificate of Authority 

I, _____________________ , hereby certify that I am a Partner, Member or Manager 

(Name) 

of                                               a limited liability partnership under RSA 304-B, a limited  

(Name of Partnership or LLC) 

liability professional partnership under RSA 304-D, or a limited liability company under 

RSA 304-C. 

I certify that ______________________ is authorized to bind the partnership or LLC. I 

(P-37 Signatory)* 

further certify that it is understood that the State of New Hampshire will rely on this 

certificate as evidence that the person listed above currently occupies the position indicated 

and that they have full authority to bind the partnership or LLC and that this authorization 

shall remain valid for thirty (30) days from the date of this Corporate Resolution 

DATE:  ___________________      ATTEST: ___________________________________           
     (Name) 
       
   __________________________________
     (Title) 
     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

* Note: The signatory to this Certificate of Authority and the signatory to the P-37 may not be 
the same individual. 

SAMPLE



SAMPLE



SAMPLE
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Rev 4/26/22 
State of New Hampshire        VENDOR # ____________ 
VENDOR APPLICATION       (Assigned by Purchase & Property) 

 
 
BUSINESS NAME/ADDRESS LOCATION 
 
Legal Entity Name:             
 
Doing Business As Name:             
 
Payment Address:             
 
City/Town: _____________________ STATE:  ______ ZIP:  ___________ COUNTRY:__________________ 
 
Business Address:             
 
City/Town: _____________________ STATE:  ______ ZIP:  ___________ COUNTRY:__________________ 
 
Telephone #:  ____________________ Cell Phone #:  _____________________ FAX #:  ______________________ 
 
Contact Person:  ____________________ Website: _____________________ E-Mail  (Main Office): ____________________ 
 
 
Electronic Payment Option:  Please contact Treasury at ACHProcessing@treasury.nh.gov or visit their website at Department of 
Treasury for further information on this option.  Registration as a vendor must be completed prior to contacting. 
 
 
TYPE OF BUSINESS 
(Note:  Registration with the NH Secretary of State MUST be done prior to the awarding of any contracts)  Secretary of State Corporate Division Registration (603) 
271-3244 
 
Registered with NH Secretary of State?  YES____NO____ State Incorporated In: _________________________ 
 
DUNS #:        
 
Select the appropriate designations for your Entity:    
 
Minority Institutions   Minority Owned Large Business   Minority Owned Small Business 
 
Disabled Veteran Business  Svs Disabled Veteran Owned   Veteran Owned Small Business 
 
Physically Challenged Bus  SBA Cert Fin Disadvantaged Bus  SBA Cert Hist Underutilized Bus 
 
Historically Black Colleges  Women Owned Sm Bus   Women Owned Large Businesses 
 
Small Business   SBA Cert Sm Disadvantaged Bus 
 
 
 
SIGNATURE BLOCK 
 
I certify the above information to be correct and grant authorization to the State of New Hampshire to investigate any and all facts 
contained therein, including facility visitation. 
 
Name and Title  (print or type): ______________________________________________________________ 
 
Signature:  ____________________________________________________ Date:  __________________________________ 
 
 
RETURN ADDRESS 
      DIVISION OF PROCUREMENT & SUPPORT SERVICES 
(Phone) 603-271-2201    BUREAU OF PURCHASE AND PROPERTY 
(Fax) 603-271-2700    STATE HOUSE ANNEX, ROOM 102 
prch.web@das.nh.gov    25 CAPITOL STREET 
http://das.nh.gov/purchasing   CONCORD NH  03301-6398 
 
 
  

mailto:ACHProcessing@treasury.nh.gov
https://www.nh.gov/treasury/state-vendors/index.htm
https://www.nh.gov/treasury/state-vendors/index.htm
https://sos.nh.gov/corporation-ucc-securities/corporation/online-business-services/
mailto:prch.web@das.nh.gov
http://das.nh.gov/purchasing


Rev 4/26/22 
State of New Hampshire        VENDOR # ____________ 
VENDOR APPLICATION       (Assigned by Purchase & Property) 

 

 

STATE OF NEW HAMPSHIRE 
ALTERNATE W-9 FORM 

 
PLEASE USE THIS FORM TO PROVIDE THE REQUESTED INFORMATION 
 
Pursuant to IRS Regulations, you must furnish your Taxpayer Identification Number (TIN) to the State whether or not you are 
required to file tax returns.  If this number is not provided, you may be subject to a 24% withholding on each payment made to you.  
To avoid this 24% withholding & to ensure that accurate tax information is reported to the IRS, A RESPONSE IS REQUIRED. 
 
Legal Entity Name: _________________________________________________________________________________ 
 
Doing Business As Name: __________________________________________________________________________ 
 
Payment Address: _________________________________________________________________________________ 
 
City/Town: _____________________ STATE:  ______ ZIP:  ___________ COUNTRY:___________________ 
 
Business Address: _________________________________________________________________________________ 
 
City/Town: _____________________ STATE:  ______ ZIP:  ___________ COUNTRY:___________________ 
 
Telephone #:  ____________________ Cell Phone #:  _____________________ FAX #:  ________________________ 
 
Contact Person:  ____________________ Website: _____________________ E-Mail  (Main Office): ____________________ 
 
TAXPAYER IDENTIFICATION NUMBER (TIN) as used on IRS tax return 
 
Social Security # (SSN):  ______________________  Fed ID # (EIN/FIN):  ____________________ 
 
PRINCIPAL ACTIVITY 
 

Service Provider   Product/Merchandise Provider  Other Provider 
 
List the principal type of service, product or other that is provided:  ______________________________________________ 
 
  Medical/Health Care Services  Legal Services   1099 Grant Reportable 
 
DESIGNATION  (select ONLY THOSE which apply to you/your organization as provided to the IRS) 
 
  Individual/Sole-Proprietor   Corporation (S)   Government 
  Single Member LLC 
  LLC (C Corporation)   Corporation (C)   Travel/Intern 
 
  LLC (S Corporation)   Partnership   Refund/Reimbursement 
 
  LLC (P Partnership)   Estate or Trust   Tax-Exempt 
 
EXEMPTIONS: ____________________________________ Exemption from FATCA reporting: _________________ 
 
Under penalty of perjury, I declare that the information provided is true, correct & complete, to the best of my knowledge & belief. 
 
NAME & TITLE  (print or type):  ____________________________________________________________________ 
 
TELEPHONE #:  ________________ CELL PHONE #:  ________________ FAX #:  _______________________ 
 
SIGNATURE: _______________________________  DATE:  __________________________________ 
 
E-Mail  (Main Office): ______________________________ Website: ________________________________ 
 
 
PLEASE RETURN WHEN COMPLETED TO: DIVISION OF PROCUREMENT & SUPPORT SERVICES 
Email:  PRCH.WEB@DAS.NH.GOV  BUREAU OF PURCHASE & PROPERTY 
(Phone)  603-271-2201   STATE HOUSE ANNEX – ROOM 102 
(FAX)  603-271-2700   25 CAPITOL ST 
http://das.nh.gov/purchasing   CONCORD NH  03301 

http://das.nh.gov/purchasing


APPLICATION AND CERTIFICATE FOR PAYMENT                                  AIA DOCUMENT G702                             PAGE 1 OF 2 PAGES

TO (OWNER):  PROJECT:    APPLICATION NO: Distribution to:
                      OWNER

Period to:         ARCHITECT

FROM: VIA (ARCHITECT): ARCHITECT'S
       CONTRACTOR

PROJECT NO: 
CONTRACT DATE: 

CONTRACT FOR:  
Application is made for Payment, as shown below, in connection with the Contract.

CONTRACTOR'S APPLICATION FOR PAYMENT Continuation Sheet, AIA Document G703, is attached.

CHANGE ORDER SUMMARY 1. ORIGINAL CONTRACT SUM . . . . . . . . . . . . . . . . . 
Change Orders approved in ADDITIONS DEDUCTIONS 2. Net change by Change Orders  . . . . . . . . . . . . . . . . . 
previous months by Owner 3. CONTRACT SUM TO DATE  . . . . . . . . . . . . . . . . . 

TOTAL -                       4. TOTAL COMPLETED & STORED TO DATE . . . . .
Approved this Month 5. RETAINAGE:
Number Date Approved    a. 10% of Completed Work 

   b. 10% of Stored Material    
   Total Retainage . . . . . . . . . . . . . . . . . . . . . . . . .
6. TOTAL EARNED LESS RETAINAGE . . . . . . . . . . . . 
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT . .

TOTALS -                       -                         8. CURRENT PAYMENT DUE  . . . . . . . . . . . . . . . . . . .
Net change by Change Orders $0.00 9. BALANCE TO FINISH, PLUS RETAINAGE  . . . . . . .

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information and belief the

Work covered by this Application for Payment has been completed in accordance with the Contract Documents, State of:  County of:  
that all amounts have been paid by the Contractor for Work for which previous Certificates for Payment were Subscribed and sworn to before me this  _____ day of ___________, 20__
issued and payments received from the Owner, and that current payment shown herein is now due. Notary Public:
CONTRACTOR:  My Commission expires:
By: Date:

AMOUNT CERTIFIED . . . . . . . . . . . . . . . . . . . . . . . . . $

ARCHITECT'S CERTIFICATE FOR PAYMENT (Attach explanation if amount certified differs from the amount applied for.)

In accordance with the Contract Documents, based on on-site observations and the ARCHITECT:
data comprising the above application, the Architect certifies to the Owner that to the By: Date:
best of the Architect's knowledge,  information and belief the Work has progressed as This Certificate is not negotiable.  The AMOUNT CERTIFIED is payable only to the
indicated, the quality of the Work is in accordance with the Contract Documents, and Contractor named herein. Issuance, payment and acceptance of payment are without
the contractor is entitled to payment of the AMOUNT CERTIFIED. prejudice to any rights of the Owner or Contractor under this Contract
AIA DOCUMENT G702 • APPLICATION AND CERTIFICATE FOR PAYMENT • MAY 1983 EDITION • AIA • 1983
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W., WASHINGTON, D.C. 20006 G702-1983
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C O N S T R U C T I O N   S P E C I F I C A T I O N S 

 
TABLE OF CONTENTS 

 
 
The standard specifications adapted to this project contain the following sections: 
 
 
  SECTION 
 
 01010    General Requirements 
 
 01020    Temporary Utilities and Job Conditions 
 

 02080    Selective Demolition 
 
 00606    Guardrail 
  
 00618    Uniformed Officers and Flaggers 
 
 00619    Maintenance of Traffic 
 
 00621    Delineators 
 
 310516   Aggregates for Earthwork 
 
 312316    Excavation 
 
 321123   Aggregate Base Courses 
 
 321216   Asphalt Paving 
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SECTION 01010  -  G E N E R A L  R E Q U I R E M E N T S 
 
PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS:   The general provisions of the contract, including General and 

Supplementary Conditions, and all Division 1 sections of the specifications apply to the 
work specified in all sections of the Construction Specifications.  The photos, sketches and 
the specifications together comprise the construction documents.  Any note in one shall 
apply to the other. The contractor shall report any discrepancies between the drawings 
and specifications to the Project Manager for resolution before proceeding with the work 
involved. 

 
1.2 SUMMARY OF THE WORK:   The intent of the contract is to provide the State with new 

Guardrail at Hampton Beach State Park in Hampton, NH. The following work items give a 
general summary of the extent of the work but are not intended to be a complete 

itemization of the work. 
  

a) Contractor shall Provide a Traffic Control Plan (TCP) to be submitted for review and 
approval by the following; NHDOT District 6, Town of Hampton; Department of 
Public Works and Police Department, and to the DNCR Project Manager, for 
Approval at least 2 Weeks Prior to the start of the work. 
 

b) Installation and management of Traffic Controls in accordance with the approved 
Traffic Control Plan. Provide Maintenance of Traffic for the duration of the work. 

 
c) Provide Uniformed Police Officers and or Flaggers for the duration of the work, as 

identified in the TCP. 
 
d) Remove guardrail and wood posts in areas indicated on the plans. Dispose of all 

guardrail and wood posts. 
 

e) Remove asphalt along the guardrail median (area between the road and parking 
lot). 
 

f) Install new wood posts, galvanized single beam guardrail, and terminal end units.  
 

g) Install u-channel posts and retroreflective delineators, and retroreflective beam 
guardrail delineators. 
 

h) Pave median of guardrail with 2 courses of 1.5” nominal 3/8” mix asphalt.  
 
i) Provide the following Warranties at the completion of the job. 1 Year Installers 

Warranty.  
 
1.3 CONTRACTOR’S USE OF SITE AND PREMISES. 
 

a) Limit use of site to allow: 
1. Inspection by representatives of the Department of Natural and Cultural 

Resources, Department of Transportation. 
2.  Vehicle, pedestrian, bicycle, etc. traffic around the Work Zone. 
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b) The Project lies adjacent to an active recreational area, related businesses, and 

residential community. The Parking areas, shoulders, and Ocean Blvd. have been 
designated as the Contractor’s Work Zone. 
 

c) No More than 2 Consecutive Parking Bays may be obstructed at any given time.   
 

d) The Northbound and Southbound lanes of Ocean Blvd. must remain open and 
must not be obstructed.  

 
e) The Contractor shall provide for the safe passage of all vehicles, bicycles, 

pedestrians, etc. around the Work Zone. A Traffic Control Plan (TCP) prepared by 
the Contractor shall be reviewed and approved by DNCR, NHDOT District 6, and 
the Town of Hampton Department of Public Works and Police Department.  The 
Contractor shall fully institute all measures contained in the TCP prior to initiating 

any work. Any plan changes proposed by the Contractor shall be reviewed and 
approved by DNCR, NHDOT District 6, and the Town of Hampton DPW and Police 
Dept. prior to making those changes. 

 
1.4 PUBLIC ACCESS AND PROTECTION:   The grounds around the work site will be open 

to the public and staff during the time the work is in progress. The contractor shall be 
responsible for roping off or barricading sufficient area around the work site to keep visitors 
and state personnel safe from construction hazards. 

 
1.4 COORDINATION WITH THE STATE PARK MANAGER:   The contractor shall 

coordinate in advance with the Regional State Park Manager Meredith Collins Phone No. 
603-573-6657 to arrange mutually acceptable times for closing off parking areas normally 
accessible to the staff and public, and to insure that suitable alternate access is made 
available. 

 END OF SECTION 01010 
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SECTION 01020  -  T E M P O R A R Y  U T I L I T I E S  &  J O B 
C O N D I T I O N S 
 
PART 1 GENERAL 
 
1.1 TEMPORARY FACILITIES AND SERVICES:   The Contractor shall be responsible for 

arranging and providing temporary facilities necessary to facilitate his work.  The location 
of same shall be coordinated with and approved by the Project Manager and or the Park 
Manager. All such services and facilities shall comply with applicable Federal, State and 
Municipal regulations. 

 
1.2 TEMPORARY ELECTRICITY:   NOT AVAILABLE 
 
1.3 FIRE PROTECTION: 
 

 a) The Contractor shall provide and maintain adequate fire protection in the form of 
fire extinguishers, or other effective means of extinguishing fire, ready for instant 
use, distributed around the project sites and in and about temporary inflammable 
structures during construction of work. 

 
 b) Gasoline and other flammable liquids shall be stored in and dispensed from UL 

listed safety containers in conformance with National Board of Fire Underwriters' 
recommendations.  Storage shall not be within any DNCR owned buildings. 

        
 c) Torch-cutting and welding operations performed by subcontractors shall have 

approval of the general contractor before such work is started, and a chemical 
extinguisher shall be available on location where such work is in progress. 

 
 d) No Smoking within 25 feet of any State Owned Building.   
 
 e) Do not light fires in or about premises. 
 
1.4 PROTECTION OF PROPERTY AND THE PUBLIC:   The Contractor shall construct all 

fences, barricades and protection facilities required for the protection of the public to the 
satisfaction of the Project Manager. Furnish and install all signs, lights, reflectors, and all 
such protection facilities as may be required by the Project Manager. 

 
 Keep all access roads and walks clear of debris, materials, and construction equipment.  

Repair streets, drives, curbs, sidewalks, fences, poles and the like where disturbed by 
construction to the satisfaction of the Project Manager. 

 
1.5 TEMPORARY STORAGE:   Delivery and storage locations shall be coordinated with and 

approved by the Project Manager. 
 
 The contractor shall provide at the site, where directed and maintain in good condition, 

suitable and substantial weather-tight storage as required for his materials that may be 
damaged by storage in the open. 

 
 
1.6 TEMPORARY FIELD OFFICE:   Not Applicable 
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1.7 TOILETS:   Restroom facilities will be available.   
 
1.8 CONTRACTORS AND SUBCONTRACTORS MEETINGS:  The Project Manager shall 

have the right to call together at reasonable times designated by him, representatives of 
the contractor and subcontractors who shall meet at the at the job site, to report as to the 
condition of the work under their charges, or on any other matters pertinent to the conduct 
of the work. 

 
 Such representatives shall be empowered to make at these meetings, definite decisions 

binding upon their respective employers, regarding all matters pertaining to the work under 
this contract. 

 
 The Contractor shall furnish the Project Manager in writing, the names, addresses and 

telephone numbers of subcontractors' personnel to be contacted in the event of an 

out-of-hours emergency at the building sites. 
 
1.9 MEASUREMENTS:   Before ordering any material or doing any work, the Contractor shall 

verify all measurements and shall be responsible for the correctness of same.  No extra 
charge or compensation will be allowed on account of difference between actual 
dimensions and the measurements indicated on the drawings; any difference which may 
be found shall be submitted to the Project manager in writing for consideration before 
proceeding with the work. 

 
 Responsibility for work fabricated accurately to field measurements to properly fit the new 

construction shall be solely that of the contractor, who shall pay all costs involved in 
correcting any miss-fitting work as fabricated. 

 
1.10 CUTTING AND PATCHING:   The Contractor shall do all cutting, fitting and patching of his 

work that may be required to make its several parts come together properly.  Expense 
caused by defective or ill-timed work shall be borne by the contractor. Where field cutting 
is authorized or directed, provide adequate reinforcement of the weakened area in such 
form as is approved by the Project Manager. 

 
1.11 OCCUPATIONAL HEALTH AND SAFETY:   These contract documents, and the 

construction hereby contemplated shall be governed at all times by applicable provisions 
of all federal laws, including but not limited to the following: 

 

 a) Williams-Steiger occupational Safety and Health Act of 1970, Public Law 91-596 

 

 b) Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of 

Federal Regulations 

 

 c) Part 1926 - Safety and Health Regulations for Construction , Chapter XIII of Title 29, Code 

of Federal Regulations 
 
1.12 PARKING:   Space will be allocated at the site, or in the parking lots to accommodate 

vehicles, deliveries and limited storage. (additional storage areas may be made available 
through arrangements with the Seacoast Region Park Manager on an as-needed basis). 

 
1.13 CLEANING:   As property under the stewardship of the Division of Parks and Recreation, 
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the grounds surrounding the project site will be open to the public and staff during all or 
part of the course of the work.  Consequently, the sites must be kept clean, safe and 
presentable to the public.  Construction debris shall be picked up at the end of each day's 
work and removed from the sites on at least a weekly basis.  At the conclusion of the 
project, all barricades, equipment, and debris shall be promptly removed from the sites. 

 
 

END OF SECTION 01020 
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 SECTION 02080  -  S E L E C T I V E  D E M O L I T I O N 
PART 1 GENERAL 
 
1.1 DESCRIPTION OF WORK:   This work shall consist of the selective demolition, removal 

and satisfactory disposal of guardrail components.  Scope of the demolition work includes: 
 
 a) Removal of the existing guardrail, wood posts, wood blocks, hardware, terminal end 

units, and asphalt.  
  
1.2 PROTECTION 
 
 a) Provide temporary barricades and other forms of protection as required to protect 

the state's personnel and the general public from injury due to demolition work. 
 
 b) Protect from damage existing items that are to remain. 

 
  
(PART 2 : not applicable) 
 
PART 3 EXECUTION 
 
3.1 INSPECTION:   Inspect existing conditions in areas in which work will be performed.  Prior 

to starting work, notify Project Manager of any conditions which could be misconstrued as 
damage resulting from selective demolition work. 

 
3.2 SALVAGE ITEMS:  Historic artifacts and articles of historic significance remain the 

property of the State.  Notify the Project Manager if such items are encountered and obtain 
approval regarding method of removal and salvage for the State. 

 
3.3 DISPOSAL OF DEMOLISHED MATERIALS 
 

a) Dispose of debris, rubbish, and other materials resulting from demolition 
 operations from the site in compliance with all state and municipal laws. 
 
b) If hazardous materials are encountered during demolition operations, notify the 

project manager immediately and comply with applicable regulations, laws and 
ordinances concerning removal, handling and protection against exposure or 
environmental pollution. 

 
3.4 CLEAN-UP AND REPAIR 
  
 a) Upon completion of demolition work, remove tools and equipment.  Remove 

protections and leave areas clean. 
 
 b) Repair demolition performed in excess of that required.  Return structures and 

surfaces to remain to conditions existing prior to commencement of selective 
demolition work.  Repair adjacent construction or surfaces soiled or damaged by 
selective demolition work. 

 
END OF SECTION 02080 
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SECTION 606  -  G U A R D R A I L 
This Specification Section and  following specification sections 618, 619, and 621 are adapted 
from the New Hampshire DOT Standard Road and Bridge Specifications 2016.  
 
Description 
Materials 
2.1  Wood Posts, Offset Blocks, and Rails. 
2.2  Preservative Treatment. 
2.3  Structural Shape Posts. 
2.4  Rails and Fittings for Beam Guardrail. 
2.12  Terminal Units. 
2.13  Replacement Components. 
 
Construction Requirements 
3.1  Posts. 

3.3  Terminal Units. 
3.7.1  General. 
 
Method of Measurement 
 
PART 1 GENERAL 
 
1.1 This work shall consist of furnishing and installing guardrail, anchorages, terminal units, of 

the type specified at the locations shown on the plans or as ordered. 
 

1.1.1 Resetting of existing guardrail shall be included in this work. 
 

1.1.2 (NOT APPLICABLE) 
 

1.1.3  Any excavation required for this work is subsidiary to the item except as provided for in 
606.5.8 

 
PART 2 MATERIALS 
 
2.1  Wood Posts, Offset Blocks, and Rails. 
 
2.1.1  Wood posts shall be treated in accordance with 2.2, sound and reasonably straight. The 

ends shall be cut square or as indicated. Posts with hollow knots, open or plugged holes, 
or season checks exceeding 1/4” in width will be rejected. 

 
2.1.1.1  Guardrail posts, offset blocks and wood rails shall be made of timber with a stress 

grade of 1,200 psi or more for extreme fiber in bending in accordance with 
AASHTO M 168. All cuts and holes shall be made before preservative treatment. 

 
2.1.1.2  Wood rails shall be treated in accordance with 2.2, straight and sound, free from 

loose knots and other defects, and shall be surfaced on all sides. 
 
2.1.2   Synthetic offset blocks for guardrail shall be a product as listed on the Qualified 

Products List. They shall be made of synthetic materials, recycled preferred and 
shall meet the criteria of NCHRP 350 Test Level 3. 
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2.2   Preservative Treatment. 
 
2.2.1   All wood posts, blocks and rails shall be treated with preservative materials 

conforming to the requirements of AASHTO M 133. 
 
2.2.2   The type of treatment shall be one of the following: 
 

Treatment    Minimum net retention, 

Pounds per cubic foot 

Type A Pentachlorophenol  0.60 Dry Salts 

Water-Borne Preservative   0.40 

 

2.2.3   All wood posts and rails shall be treated after sawing and drilling or retreated 
after drilling in accordance with AASHTOM 133. 

 

2.3  Structural Shape Posts. 
 
2.3.1  Structural shape steel posts shall conform to ASTM A 36 and shall be galvanized after 

fabrication to meet the requirements of AASHTO M 111. 
 
2.3.2 Offset blocks for steel post assemblies shall be made of synthetic materials in 

accordance with 2.1.2. 
 
2.4  Rails and Fittings for Beam Guardrail. 
 
2.4.1 Rails and fittings shall be as shown in the current edition A Guide to Standardized 

Highway Barrier Hardware, AASHTO – AGC- - ARTBA Joint Cooperative Committee. 
Galvanized steel rail elements, terminal sections, bolts, nuts, and other fittings shall 
conform to AASHTO M 180 (except that paragraph 11, Marking, shall not apply), Type 
II, Class A. Galvanized steel rail elements and terminal sections shall be treated with a 
solution of sodium dichromate or other approved chemical solutions so as to prevent or 
reduce storage stain. 

 
2.4.1.1  Miscellaneous steel hardware not shown in A Guide to Standardized Highway 

Barrier Hardware, AASHTO – AGC - ARTBA Joint Cooperative Committee 
designation shall conform to ASTM A 36 and A 500 as appropriate. Hardware 
shall be galvanized, after all fabrication, in accordance with AASHTO M 232. 

 
2.4.2  Steel rail elements shall be shop punched to allow for 6 ft. – 3” post spacing or as 

required. Where the rail is on a curve having a radius of 150 ft. or less, the rail shall be 

shop curved. The splice shall make contact throughout the area of the splice. Guardrail 
parts furnished under this specification shall be interchangeable with similar parts, 
regardless of the source of manufacture. 

 
2.4.3  The post bolt and connection shall withstand a 5,000 lbs. pull in either direction. 
 
2.5  (NOT APPLICABLE) 
 
2.6  (NOT APPLICABLE) 
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2.7  Delineators. Delineators shall conform to Section 621. 
 
2.8 (NOT APPLICABLE) 
 
2.9 Retroreflective sheeting shall conform to AASHTO M 268 (ASTM D 4956) minimum of 

Type IV sheeting. 
 
2.10  (NOT APPLICABLE) 
 
2.11 (NOT APPLICABLE) 
 
2.12  Terminal Units. 
 
2.12.1 Terminal units shall be of the type specified in the Contract or as ordered by the Project 

Manager. The same terminal unit model of each type specified shall be used throughout 

the project, with the exception of the temporary terminal units. 
 
2.13  Replacement Components. 
 
2.13.1 Steel beam for beam guardrail, including hardware shall consist of standard beam rail, 

bolts, nuts, washers and any other materials necessary to connect the rail to the offset 
blockouts. 

 
2.13.2 Post Assemblies of the type specified for Beam Guardrail Posts shall consist of offset 

blocks, bolts, nuts, washers and any other materials necessary to connect the, rail, offset 
blocks and posts. 

 
2.13.2.1  Offset blocks for steel post assemblies shall be made of synthetic materials 

conforming to 2.1.2 
 
PART 3 EXECUTION (CONSTRUCTION REQUIREMENTS) 
 
3.1  Posts. 
 
3.1.1  All posts shall be set plumb at the required spacing and locations by either auguring, 

excavating or driving. The face of the post nearest the road shall present a vertical line 
from the top to bottom. 

 
3.1.2  The bottom of the augured or excavated holes shall be thoroughly tamped to grade. 
 
3.1.3  Post and anchor holes shall be backfilled with acceptable material placed in layers and 

thoroughly compacted with a power tamper. 
 
3.1.4  The wood offset blocks shall be “ toe nailed” to the rectangular wood posts to prevent them 

from turning. 
 
3.1.4.1  Breakaway wood posts A and B shall be set in augured, pre-driven or hand dug 

holes and backfilled in accordance with 3.1.3. 
 
3.2  Beam Rail. 
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3.2.1  Beam guardrail shall be erected to provide a smooth continuous rail conforming to the line 

and grade of the highway. Corrugated rail elements shall be lapped so that the exposed 
end of each element is away from approaching traffic. Expansion joint bolts shall be 
tightened, but not to a degree which will prevent the rail elements from sliding past each 
other longitudinally. All other bolts shall be drawn tight. 

 
3.2.2  All metal work shall be fabricated in the shop. No punching, cutting, or welding shall be 

done in the field. Holes may be drilled or cutting done for special details only. 
 
3.2.3  Galvanized beam rail shall be stored to prevent wet storage stain. Storage shall be off the 

ground and individual rail elements shall be separated with spacers to provide free access 
of air. The beam rail shall be inclined in a manner which will provide continuous drainage. 

 
3.2.4  All damage to galvanized surfaces, threaded portions of all fittings and fasteners, and cut 

ends of bolts after assembly, 
 shall be repaired by thoroughly wire brushing the damaged area and painting it with 2 

coats of approved zinc-rich primer. 
 
3.2.5  At each location where an electric transmission, distribution, or secondary line crosses any 

of the types of metal guardrail covered by these specifications, the guardrail shall be 
grounded as required by the electric utility company. 

 
3.2.5.1 At locations where electric lines run parallel and in close proximity to metal guardrail, 

grounding systems may be required by the electric utility company. 
 
3.2.6  All beam rail shall include retroreflectorized delineators, white or yellow (to match color of 

edge line) , placed in accordance with the NHDOT Standard Plans.  
 
3.2.7  Double nested guardrail shall be as detailed on the plans or as ordered. 
 
3.3  Terminal Units. 
  
 Terminal sections shall be installed at each end of every installation of beam guardrail 

unless otherwise specified. Before installation, the Contractor shall provide the Project 
Manager with copies of the manufacturer’s documents indicating satisfactory testing in 
accordance with NCHRP 350 and/or its subsequent revisions and of the approval by the 
FHWA for use of the terminal unit as intended. The Contractor shall also provide the 
Project Manager with copies of the manufacturer’s detail sheets and installation guide 
detailing all requirements and system dimensions prior to installation. The Contractor shall 
provide a list of component parts to the Project Manager to be forwarded to the 
appropriate maintenance office. 

 
3.3.1  Terminal units or sections shall be installed as shown on the plans, specified by the 

manufacturer or ordered. 
 
3.3.2  Type IV retroreflective sheeting shall be applied to the approach nose after fabrication and 

assembly but prior to the installation of bolts, if terminal units are installed less than 6 ft. 
from the edge of pavement as follows:  
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 One-Way Roadways: Retroreflective yellow with black stripes sloping downward at 
an angle of 45 degrees toward the roadway on both sides of the roadway. The 
width of the stripes shall be 3”. 

 
 Two-Way Roadways: Same as One-Way Roadway except the reflective sheeting is 

to only be placed on the right side of the roadway with no sheeting on the left side 
of roadway. 

 
3.3.2.1  Retroreflective sheeting on ELT terminal units shall be 12” high x 24” wide and shall 

be attached to the 24” corrugated steel pipe 4” down from the top by applying the 
retroreflective sheeting to 0.080” thick, 12 in x 24” aluminum sheet which shall be 
attached with six M6 – 1/4” – 20 x 1” bolts with, lock washers and nuts fastened on 
the top, middle and bottom edges. 

 
3.3.2.2  Retroreflective sheeting on flat-ended terminal units shall be a minimum of 12” wide 

and 24” high unless the dimensions of the flat end surface of the terminal unit are 
less. In the case of the width being less than 12” it shall cover the entire 

 width of the flat surface. In the case of the height being less than 24” it shall cover 
the entire height of the flat surface. If the 12” wide sheeting does not cover the full 
width of the flat surface, the sheeting shall be placed on the roadway edge of the 
terminal unit. If the 24” high sheeting does not cover the full height of the flat 
surface, the sheeting shall be placed from the top down. 

 
3.4  Wood rail. Wood rail shall be constructed as shown on the plans. Wood surfaces cut or 

damaged shall be brush treated with 2 applications using material of the same 
specification as that used in the preservative treatment. 

 
3.5 Resetting. (NOT APPLICABLE) 
 
3.6 Temporary Impact Attenuators and Temporary Beam Guardrail. (NOT APPLICABLE) 
 
3.7 Concrete Barriers. (NOT APPLICABLE) 
 
PART 4 METHOD OF MEASUREMENT 
 
4.1  The accepted quantities of guardrail, new, temporary or reset, will be measured either by 

the unit or by the linear foot to the nearest foot, as follows: 
 
4.1.1  Corrugated beam guardrail indicated as “ standard section” will be measured by the linear 

foot as shown on the plans. 
 
4.1.1.1  Terminal units will each be measured by the unit. 
 
4.1.2   Wood guardrail, and single beam guardrail will be measured from end to end of rail 

by the linear foot, unless otherwise shown on the plans. 
 
4.1.3 (Not Applicable) 
 
4.1.4  (Not Applicable) 
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4.1.5  Post replacements and assemblies for beam guardrail posts will be measured by the each. 
 
4.1.6  Removal and disposal of materials being replaced shall be subsidiary to the replacement 

items. 
 
4.2  Anchorages shown on the plans as integral parts of terminal units or sections paid for by 

the unit will not be measured separately; other anchorages as specified, both new and 
reset, will be measured by the number of units installed. 

 
4.3  (Not Applicable) 
 
4.4  (Not Applicable) 
 
4.5  Delineators will be measured in accordance with 621. Delineators required for temporary 

guardrail and portable concrete barrier for traffic control will not be measured. 

 
4.6 (Not Applicable) 
 
 
PART 5 BASIS OF PAYMENT 
 
5.1  The accepted quantities per linear foot for guardrail, concrete barrier, and E-2 terminal 

units will be paid for at the Contract unit price per linear foot for guardrail complete and in 
place. 

 
5.1.1  The accepted quantities for terminal units, bridge approach units, anchorages other than 

anchorages included with terminal units, for all types specified, will be paid for at the 
Contract unit price for units complete and in place. 

 
5.2  New material required for resetting guardrail, other than that damaged due to the 

Contractor's negligence, will be paid for out of the allowance. 
 
5.3  (Not Applicable) 
 
5.4  (Not Applicable) 
 
5.5  Delineators will be paid for in accordance with Section 621, except delineators required for 

temporary guardrail and portable concrete barrier for traffic control will be subsidiary. 
 
5.6  Impact attenuation devices (redirective or non-redirective), test level 2 or 3 as required will 

be paid for at the Contract unit price per unit complete in place. 
 
5.7  No separate payment will be made for any excavation required except for material 

classified as rock structure excavation and will be paid as provided for out of the 
allowance. 

 
 KEY TO ITEM NUMBERS FOR GUARDRAIL ITEMS 

 
Item Number  Description         Unit 
606.00C   Beams for Guardrail Linear       Foot 
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606.0001   Steel Beam for Beam Guardrail, Including Hardware   Each 
606.01   A Posts for Guardrail       Each 
606.012   W6x9 Steel Post Replacement for Beam Guardrail   Each 
606.0122   Steel Post Assemblies for Beam Guardrail Posts   Each 
606.014   6” x 8” Wood Post Replacement for Beam Guardrail   Each 
606.0142   6” x 8” Wood Post Assemblies for Beam Guardrail Posts  Each 
606.1A51   Beam Guardrail (Terminal Unit Type MELT)    Unit 
606.1A52   Beam Guardrail (Terminal Unit Type ELT)    Unit 
606.1A7   Beam Guardrail (Terminal Unit Type G-2)    Unit 
606.1A96   Beam Guardrail (Terminal Section Type E-2)   Linear Foot 

 606.21A,B,C   Double-Faced Steel Beam Guardrail (Galvanized)  Linear Foot 
  
 
 A Type of Post 
  0 Open 

  1 Light weight steel (S3x5.7) 
  2 Medium weight steel (W6x8.5) 
  3 Open 
  4 6” x 8” wood 
  5 Open 
  6 Aluminum, size per plans 
  7 Heavy weight steel (W6x15.5) 
  8 Open 
  9 Aluminum or steel -- Contractor's option, size per plans 
 
 B Post Spacing or Type of Unit (Spacing of terminal 
  units is standardized on the plans) 
   
  0 “ Standard Section” with 6 foot – 3” spacing 

1 Open 
  2 Open 
  3 Open 
  4 Variable: 25 ft. to 6 ft. – 3” or 
  3-1/2 ft. to 1-1/2” 
  5 Open 
  6 Open 
  7 Terminal Unit G-2 Unit 
   
 C Rail Material 
 
  0 Steel (galvanized) 
   
 
 606.5A, B, C Wood Guardrail Linear Foot 
 
 A Type of Wood Rail 
  1 Single 6” x 8” 
 
 B Type of Posts 
  0 5 ft.-8” x 8” wood 
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  1 6 ft.-6” x 8” wood 
  2 5 ft.- 9” by W6x8.5 steel 
  3 5 ft.-9” by W6x15.5 steel 
  4 1 foot –5” by W6x15.5 steel 
  5 2 ft.-5-1/4” byW6x15.5 steel 
 
 
 
 END OF SECTION 0600 
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SECTION 00618 -- UNIFORMED OFFICERS AND FLAGGERS 
Description 

 

1.1  This work shall consist of furnishing qualified uniformed officers, with or without vehicles, or flaggers as 

required to direct or control traffic through or around the work or as ordered. 

 

1.1.1  The Contractor may perform flagging operations with his own forces or through approved Subcontractors. 

Flaggers shall be the primary means for providing dynamic temporary traffic control operations in work 

zones. 

 

1.1.2  Uniformed officers shall have legal authority to enforce traffic laws on the roadways within the work zone. 

Uniformed officers may be utilized for their specific authority for operations beyond that of a flagger, such 

as assistance in speed control and traffic law enforcement, as necessary, and as approved by the Project 

Manager. 

 

Equipment 

 

2.1  Vehicles for use with uniformed officers shall be official police vehicles with appropriate police markings 

and blue flashing lights that are visible from 360° around the vehicle and to oncoming traffic. Given the 

variability of markings and light arrangements of police vehicles, the final determination of acceptable 

police vehicles shall be made by the Contractor. Police vehicles with roof mounted lights are preferable 

when available. Police vehicles used at night shall have dimmable blue flashing lights appropriate for 

nighttime operations. 

 

2.2  Traffic paddles and flagger equipment shall conform to those described in the MUTCD. 

 

2.3  Two-way radios for uniformed officers and flaggers shall be dependable, providing clear communication 

at all times between radio operators. 

 

2.4  For night operations, the use of lighting at flagger stations is required as stated in the MUTCD. 

 

Construction Requirements 

 

3.1  Uniformed Officers. Uniformed officers furnished by the Contractor shall have had formal training in the 

Safe and Effective Use of Law Enforcement in Work Zones course or approved equivalent. 

 

3.1.1  Effective April 1, 2013, all Uniformed Officers working on all NHDOT funded, including municipally 

managed, projects shall have successfully completed a NHDOT approved course on The Safe and 

Effective Use of Law Enforcement Personnel in Work Zones. This course shall be taken once every four 

years. Sources of NHDOT approved training can be found on the NHDOT website. 

 

3.1.2  Upon request by the Project Manager, the officer shall provide verification of training within 48 hours. 

 

3.1.3  Uniformed officers shall be attired with regulation duty uniforms, headgear, high-visibility apparel in 

accordance with the MUTCD, and shall wear an exposed badge. 

 

3.2  Designated Flagger Trainers. The Contractor or the Subcontractor(s) supplying flaggers shall have an 

employee(s) designated to train flag personnel. Designated trainers shall have taken a formal flagging 

course as described in 3.2.1 at least once every four years. 

 

3.2.1  A flagging course taken by employees designated to train shall consist of a minimum of 3 hours of 

training providing the following general information: 

 

A.  Federal requirements as specified in the MUTCD. 

B.  Need for consistent, current and understandable instruction from flaggers. 

C.  Understanding of the MUTCD Part VI requirements. 

D.  Awareness of types of motorists and vehicles (commuters, tourists, passenger, trucks, 

emergency, oversized, etc.). 
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E.  Safety of the work crew, motorists and the flagger. 

F.  Qualities of a flagger. 

G.  Flagger attire. 

H.  Tools necessary to perform flagging operations and their correct use. 

1. Equipment which includes, but is not limited to, paddles, flags, flashlights for night, etc. 

2. Correct and appropriate hand signals. 

I.  Work station safety including, but is not limited to, placement of advance warning signs, flagger 

station location, and flagger position. 

J.  Additional requirements and differences of night flagging operations. 

K.  Coordination with other flaggers, work crew, uniformed officers, and traffic signals. 

 

3.2.2  Designated trainers shall pass a written examination containing thirty or more questions reviewing the 

principles of flagging. A passing score shall be a minimum of 80 percent. 

 

3.2.2.1  Upon successful completion of the flagging course and passing the written examination, the attendee 

shall receive a flagger handbook and a designated trainer completion certificate. The completion 

certificate shall contain the name of the successful attendee, the name of the course provider, and the 

date of the course. 

 

3.3  Flaggers. All flagging personnel shall be trained by a designated trainer at least once every four years. 

The course shall cover the topics outlined under 3.2.1. Each flagger shall receive from the designated 

trainer, a card or certificate that provides the date of training and the designated trainer’s name. Upon 

request by the Project Manager, the Contractor and its Subcontractors shall provide verification of training 

within 48 hours. Any flagger who is trained by a designated trainer and changes employer, must be 

retrained by the new employer. Flaggers may elect to take a designated trainer course to meet the 

training requirements in this section, which would not expire with a change of employers. 

 

3.3.1  Flaggers shall wear high visibility apparel in accordance with the MUTCD and their attire shall be 

distinctive from the other workers. Flaggers shall wear ANSI Performance Class 3 safety apparel when 

flagging during hours of darkness. While encouraged, the Class 3 requirement does not apply to pants. 

 

3.4  Personnel Requirements and Authority. 

 

3.4.1  Uniformed officers and flaggers shall work well alone and as a member of a group, since traffic control 

operations are a team effort. Therefore, uniformed officers and flaggers shall also possess strong 

communication skills, as relaying traffic information to others (uniformed officers, flaggers, construction 

personnel, the public, etc.) is essential. The Contractor shall be responsible for providing specific 

instructions to uniformed officers and flaggers regarding their duties and responsibilities, both to the 

public and to their fellow workers on the job. They shall have authority to direct the movement of 

construction vehicles as well as vehicles of the traveling public, and shall do all that is reasonable to 

expedite that movement. 

 

3.4.2  Uniformed officers shall have police powers granted by the authorities having legal jurisdiction in the work 

area. 

 

3.4.3  The Contractor shall designate a person as the responsible party to coordinate the traffic control 

procedures. This person shall be responsible to collect and report the time of actual traffic control to the 

Project Manager. 

 

3.5  When more than one Uniformed Officer or Flagger is required for traffic control, effective communication 

shall be maintained between stations. If effective communication cannot be maintained by voice or hand 

signals, two-way radios shall be used. Necessary safety precautions shall be taken when two-way radios 

are used in the vicinity of blasting operations. 

 

Method of Measurement 

 

4.1  Uniformed officers, uniformed officers with vehicles, and flaggers will be measured by the unit. 
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4.1.1  The Contractor's schedule for utilizing uniformed officers, uniformed officers with vehicles, and flaggers 

shall be agreed upon cooperatively with the Project Manager. The Contractor may furnish additional 

traffic control personnel at his expense. 

 

Basis of Payment 

 

5.1  The hours authorized for uniformed officers or uniformed officers with vehicles will be paid for at the 

contractor’s expense. 

 

5.1.1  (Not Applicable) 
 

5.1.2 (Not Applicable)   

 

5.1.3  Payment of the amount set in the proposal will be on a lump sum basis. 

 

5.2  Flaggers will be paid for at the Contractor’s expense. 

 

Pay items and units: 

618 Uniformed Officers & Flaggers Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

 

 



 19 

SECTION 00619 -- MAINTENANCE OF TRAFFIC 
Description 

Materials 

Construction Requirements 

3.1 Maintenance of Traffic. 

3.2 Traffic Control Devices. 

3.3 Pavement Marking. 

Method of Measurement 

Basis of Payment 

 

Description 

1.1  This work shall consist of providing and maintaining safe and passable traffic accommodations for public 

travel; preventing dust nuisance; and furnishing, erecting and maintaining necessary traffic signs, 

barricades, lights, signals, delineators, concrete barriers, pavement markings, and other traffic control 

warning devices and shall include pilot car operations and other means of guidance of traffic through the 

work zone. The Contractor shall be responsible for this work and shall perform it in accordance with the 

current MUTCD, Work Zone Traffic Control Standard Plans, the approved Traffic Control Plan (TCP) and 

these specifications. 

 

1.2  The Contractor shall determine the appropriate operational construction signs and warning devices based 

on the needs of the Contractors daily operation. 

 

Materials 

 

2.1  Traffic control devices shall conform to the MUTCD and as specified herein. New devices covered by 

testing and evaluation criteria in the National Cooperative Highway Research Program (NCHRP) Report 

350, titled “ Recommended Procedures for the Safety Performance Evaluation of Highway Features,” 

shall also conform to the criteria by the extended compliance dates implemented by the AASHTO-FHWA 

Agreement (350 Agreement) dated July 1, 1998. A summary of the work zone traffic control devices 

categories for new devices to conform with NCHRP Report 350 is provided in the Special Attention 

entitled “Roadside Safety Hardware Worthiness Compliance with NCHRP Report 350 and MASH”. 

 

2.1.1  Base material for permanent construction signs shall be weather-proof, rigid substrate specifically 

manufactured for highway signing and meet the retroreflective sheeting application requirements of the 

sheeting manufacturer. 

 

2.1.2  Base material for operational construction signs shall conform to 2.1.1, except that flexible base material 

will be allowed. 

 

2.1.3  Retroreflective sheeting for traffic control devices, including permanent and operational construction 

signing, shall conform to AASHTO M 268 (ASTM D 4956), Type IV Retroreflecting Sheeting as a 

minimum or Type VI for flexible base material. 

 

2.1.3.1  Category I Traffic Control devices (plastic or rubber cones, tubular markers, flexible delineators, and 

plastic drums, etc.) shall have Type IV or higher sheeting. 

 

2.1.3.2  Orange signs mounted on fixed supports shall be a fluorescent orange color in accordance with Section 

718. 

 

2.1.3.3  Sign text shall consist of the letters, digits and symbols either applied by stick-on or silkscreen, to conform 

with the dimensions and designs indicated in the Contract, NHDOT Construction Sign Standards, MUTCD 

or FHWA Standard Highway Signs. The materials and methods shall be in accordance with standard 

commercial processes. 

 

2.1.3.4  Sign blanks shall be prepared in accordance with current practice as recommended by the sheeting 

manufacturer. 
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2.1.4  Supports and posts shall conform to the current AASHTO “ Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals”. 

 

2.1.5  Portable changeable message sign (PCM) shall be capable of up to three lines of display with eight 

characters per line. Characters shall be a minimum of 18” high. 

 

2.1.6  Trailer mounted speed limit signs shall be self-contained units, including sign assembly, flashing lights 

and power supply specifically constructed to operate as a trailer-mounted sign. 

 

2.1.6.1  Sign assembly shall be as shown in the NHDOT Construction Sign Standards. 

 

2.1.6.2  Each unit shall be equipped with two mono-directional flashing lights with amber lenses and reflectors 

which are visible through a range of 120 degrees when viewed facing the sign. The lights, LED, halogen 

or incandescent lamps, shall be visible for a minimum distance of one mile under daylight conditions and 

shall have a minimum flash rate of 40 flashes per minute. Bulb size shall be in accordance with the 

MUTCD. An “ ON” indicator light shall be mounted on the back of the signs which is visible for at least 500 

ft. to provide confirmation that the flashing lights are operating. 

 

2.1.6.3  Power supply shall be either full battery power with solar panel charging (capable of maintaining a 

charged battery level) and 135 ampere, 12 volt deep cycle batteries, or diesel powered generator with a 

fuel capacity sufficient for 10 hours of continuous operation. 

 

2.1.7  The Contractor shall provide a Certificate of Compliance stating that traffic control devices being provided 

meet the testing and evaluation criteria of NCHRP Report 350 as implemented by the 350 Agreement. 

 

2.1.8  All category I, II, and III project work zone traffic control devices in use, except portable concrete barrier 

that transfers tension and moment from segment to segment, shall conform to the testing and evaluation 

criteria of NCHRP Report 350. Devices not conforming to the criteria shall be replaced with conforming 

devices at no expense to the Department. 

 

Construction Requirements 

 

3.1  Maintenance of Traffic. 

 

3.1.1  Traffic control devices shall be properly placed and in operation before starting construction. When work 

of a progressive nature is involved, such as resurfacing, the appropriate traffic control devices shall be 

periodically repositioned in the advance warning area. 

 

3.1.2  Whenever the highway is open to public traffic through any part of the project, the Contractor shall 

provide and maintain sufficient surface for at least one lane of traffic, and two lanes whenever possible. 

Control of one lane traffic will be required at all times. 

 

3.1.2.1  The Contractor shall notify the Project Manager and the DOT District 6 at least two weeks prior to 

beginning work that involves any major disruption of traffic. 

 

3.1.3  Traffic Control devices, either existing or supplied by the Department, shall be maintained at appropriate 

locations for the use of the traveling public during the construction period. Signs which are not applicable 

to construction conditions shall be covered completely with plywood, removed or relocated as necessary. 

Signs that are removed or relocated shall be retained and re-erected by the Contractor. The Contractor 

shall notify the Bureau of Traffic when any regulatory sign is removed or relocated. 

 

3.1.3.1  All existing speed limit signs which conflict with the construction zone trailer mounted speed limit signs 

shall be covered completely as specified in 3.1.3 during the operation of the flashing lights. These signs 

shall be immediately uncovered when the use of the flashing lights is discontinued. 

 

3.1.3.2  Devices damaged due to improper handling and storage shall be replaced with new devices. 

 

3.1.4  Dust control shall be performed in an approved manner, generally by the use of water, and shall be 

continued whenever necessary, even if all other work on the project is suspended. 
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3.1.5  The Contractor may be required to delay or suspend work, as directed, that interferes with traffic during 

commuting hours, periods of inclement weather, or periods of high traffic volumes which result in 

excessive backup or create unsafe traffic operations. 

 

3.1.6  For the protection of traffic, equip all vehicles used on the project with amber flashing lights or rotating 

lights visible from 360 degrees around the vehicle. The flashing light system shall be in continuous 

operation while the vehicle is on any part of the traveled lanes, shoulders or ramps within the construction 

zone. 

 

3.1.7 Blank. 

 

3.1.8  Before any suspension of the work, including end of workday, the Contractor shall make passable and 

shall open to traffic such portions of the project and temporary roadways or portions thereof as may be 

agreed upon between the Contractor and the Project Manager. 

 

3.1.8.1  Pavement authorized for removal for trenching purposes within the traveled way shall be replaced with 

temporary bituminous material (cold patch or reclaimed asphalt pavement) before the roadway is open to 

traffic and shall be replaced with applicable hot bituminous pavement conforming to Division 400 within 

72 hours of completed backfill operations. 

 

3.1.9  (Not Applicable) 
 

3.1.10  When work is resumed after any suspension, the Contractor shall replace or renew any work or materials 

lost ordamaged because of such temporary use of the project. 

 

3.1.11  If the Project Manager determines that maintenance of traffic and provisions for safe traffic control are not 

being provided or maintained by the Contractor, the Department may assume this responsibility and 

deduct the cost from money due the Contractor. 

 

3.1.12  Any work performed by the Department, either when construction operations are taking place or during 

periods of suspension, will not invalidate the provisions of the Contract. 

 

3.2  Traffic Control Devices. 

 

3.2.1  All traffic control devices supplied to the project shall be acceptable in accordance with the “ Quality 

Standards for Work Zone Traffic Control Devices” as published by the American Traffic Safety Services 

Association (ATSSA) and the retroreflectivity shall be a minimum of 90 percent of new material. 

 

3.2.1.1  At any time during the life of the Contract, including any suspension, any traffic control device that is in an 

unacceptable condition as described in the “ Quality Standards for Work Zone Traffic Control Devices” or 

has a retroreflectivity of less than 70 percent of new material shall be replaced. 

 

3.2.2  Construction signs shall be erected at the locations indicated on the plans or as approved. The posts 

shall be plumb. The signs shall be installed with the text horizontal. 

 

3.2.3  Traffic control devices shall be erected wherever necessary for the protection of public travel. 

 

3.2.3.1  Trailer mounted speed limit signs shall be used only during the Contractor's actual work hours, unless 

specifically authorized by the Project Manager. Prior to the initial use of the speed limit signs, the 

Contractor shall submit, for approval, his schedule for use including the time of proposed speed limit 

reductions. This schedule shall be submitted two weeks in advance of the proposed initial use to the 

NHDOT Bureau of Traffic, revise the proposed locations of the speed limit signs, if necessary, and 

authorize their use. 

 

3.2.3.1.1  The Contractor will record the actual time and location of the signs on a daily basis when the 

speed limit signs are in use. 
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3.2.3.2  Trailer mounted speed limit signs shall be located, one on each shoulder, 2,000 feet in advance of the 

project limits for mainline traffic. A sign shall also be located on the right shoulder 1,500 feet beyond the 

end of ramp acceleration lanes within the project. Placement of additional “ REMINDER” signs may be 

ordered by the Project Manager. 

 

3.2.4  Operational signs and channelizing devices shall only be set up when weather conditions will allow 

adequate visibility. 

 

3.2.5  Lighting devices shall be provided as required or ordered. The type and number of lighting devices shall 

conform to the plans and the MUTCD. 

 

3.2.6  Keep all roadway areas that are open to traffic as clear as possible at all times. No materials or 

Contractor’s plant and equipment shall be stored on any roadway areas or within the clear zone of the 

traveled way as specified in the TCP unless protected by portable barrier and specifically approved. 

Deliver materials to installation areas as needed to provide a continuous installation. 

 

3.2.6.1  Remove all equipment and construction vehicles from the traveled way and within the clear zone of the 

traveled way as specified in the TCP during non-work hours unless protected by portable barrier and 

specifically approved. 

 

3.2.6.2  Park workers’ private vehicles close together in a group outside the clear zone of the traveled way as 

specified in theTCP unless protected by portable barrier and specifically approved. 

 

3.2.6.3  Traffic control devices, including arrow panels, portable changeable message signs and trailer mounted 

speed limit signs shall be removed outside the clear zone of the traveled way as specified in the Traffic 

Control Plan when not in use unless protected by portable barrier or equivalent and specifically approved. 

 

3.2.6.4  Trailer mounted traffic control devices, such as arrow panels, portable changeable message signs and 

trailer mounted speed limit signs shall be delineated with retroreflective temporary traffic control devices 

while in use. The trailers shall also be delineated by affixing a retroreflective material to them. 
 

3.2.7  Do not conduct any operation (including loading and unloading vehicles) on or near the traveled way 

without first setting up the proper lane closure and traffic control devices. 

3.2.8  All traffic control devices furnished by the Contractor shall remain the property of the Contractor unless 

otherwise specified and shall be removed at the completion of the project or when no longer required. 

 

3.3  Pavement Marking. 

 

3.3.1  Pavement markings shall be used in combination with appropriate traffic control devices to clearly define 

the required vehicle paths in accordance with the MUTCD. The intended vehicle path shall be clearly 

defined by pavement markings or channelizing devices or both at the end of the work period. 

 

3.3.1.1  At the end of each day's paving operation on a traveled roadway, pavement markings for centerlines and 

lanelines shall be applied in accordance with the MUTCD and the Contract requirements. Temporary 

pavement markings may be used according to the NHDOT Work Zone Traffic Control Standard Plans and 

MUTCD, after which pavement markings that meet full MUTCD Standards shall be in place. All 

Temporary pavement markings shall remain in place while in service and if dislodged or rendered 

ineffective the temporary markings shall be replaced. 

 

3.3.1.2  Temporary raised pavement markings may be used according to the MUTCD or as amended by the Work 

Zone Traffic Control Standard Plans, in the same color as specified for the markings and installed 

according to manufacturer recommendations. Temporary raised pavement markers shall not be used to 

supplement or substitute for edge lines. Temporary raised pavement markers shall be a product listed on 

the Qualified Products List under the 619 items. 

 

3.3.1.3  Flexible raised pavement markers will not be permitted for use on Interstate or high speed, multi lane 

highways. 
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3.3.2  The application of pavement markings and/or removal of existing markings may not be required during 

daytime construction operations when traffic is controlled by flaggers or uniformed officers and 

channelizing devices are in place. 

 

3.3.3  In the event that pavement markings are to be applied by the Department, the Contractor shall provide a 

clean surface and vehicle path free of obstructions. 

 

3.3.4  Pavement markings that are no longer applicable shall be obliterated immediately preceding or following 

the change in lane usage. Such change in lane usage shall not be implemented until sufficient time, 

equipment, materials, and personnel are available to completely obliterate the markings. 

 

3.3.5  Removable pavement marking tape shall be removed prior to placing subsequent pavement courses but 

not until immediately prior to beginning paving operations. 

 

Method of Measurement 

 

4.1  Maintenance of traffic will be measured as a unit. 

 

4.2  Portable changeable message sign and trailer mounted speed limit sign will be measured as a unit. A unit 

shall consist of the sign as described, the trailer, fuel and all necessary moves as approved. 

 

4.2.1  Portable changeable message sign (unit/week) and trailer mounted speed sign will be measured as a unit 

week. A week shall consist of seven consecutive days beginning when the item is first used on the 

project. The number of units required each week will be specified in the Traffic Control Plan or as 

approved. 

 

4.3  The temporary bituminous material required in 3.1.8.1 will not be measured for payment. 

 

Basis of Payment 

 

5.1  Maintenance of traffic will be paid for at the Contract lump sum price. Payment will be made periodically 

based on the anticipated construction period. 

 

5.1.1  When the project conditions warrant illumination and such work is not shown on the plans or in the 

Special Provisions, the cost of furnishing, installing, maintaining (including power) and dismantling the 

necessary lighting will be paid at the Contractor’s expense. 

 

5.1.2  Replacements of any traffic control device required by 3.1.3 or 3.2.1 will be at the Contractor’s expense. 

 

5.1.4  The material cost of permanent construction signs ordered but not included in the listing on the Contract 

plans will be paid for as provided in the allowances. The labor and equipment cost for installation will be 

paid for as provided in the allowances. 

 

5.1.5  When no provision for Maintenance of Traffic is included in the Contract, this work will be subsidiary. 

 
5.1.6  (Not required Applicable) 

 

5.1.7  (Not Applicable)  

 

5.1.8  (Not Applicable)  

 

5.1.9  (Not Applicable) 

 

5.2  Pavement markings, including temporary retroreflective paint pavement markings, will be paid for at the 

Contractor’s expense. 

 

5.2.1  Temporary raised pavement markings or temporary removable pavement marking tape required per 

3.3.1.2, including maintenance, removal and disposal, will be subsidiary. 
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5.3  Obliteration of pavement markings will be paid for at the Contractor’s expense. 

 

5.4  (Not Applicable) 

 

5.5  Unless an item is included in the Contract for relocation or removing signs, only the relocation of Type A 

signs will be paid for as provided in the allowances. All other signs covered, removed or relocated as 

provided in 3.1.3 will be subsidiary. 

 

5.6  The accepted quantity of portable changeable message signs and trailer mounted speed limit signs will 

be paid for at the Contract unit price complete, for each unit used. Payment will be made periodically 

based on the anticipated need for each unit. 

 

5.6.1  The accepted quantity of portable changeable message sign (unit\week) and trailer mounted speed sign 

will be paid for at the Contract unit price complete. Payment will be made based on the use for each unit, 

whether used once or multiple times during a week. 

 

Pay items and units: 

619.1 Maintenance of Traffic Unit 
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SECTION 621 – D E L I N E A T O R S 
Description 
1.1  This work shall consist of furnishing and installing retroreflective delineators with or without 

posts as shown on the plans. 
 
Materials 
 
2.1  Delineator posts shall be flanged channel section steel conforming to ASTM A 36 posts, 

galvanized in accordance with AASHTO M 111. The weight per foot shall be 1.12 lb. The 
post shall have 3/8” holes drilled or punched, before galvanizing, at 1” on center along the 
center line of the web, beginning 13/32” from the top and continuing 29” down the post. 
Post length shall be as shown in the NHDOT Standard Plans or as otherwise shown on 
the plans. 

 
2.1.1  All deliveries of delineator post shall be accompanied by a certificate of compliance, a 

certified mill test report, and a detailed bill of lading. 
 
2.2  Sheet material for delineators shall be sized to the dimensions and shapes shown on the 

plans and shall conform to one of the following: 
  

• Aluminum sheeting conforming to ASTM B 209, Alloy 6061-T6 when 0.080” thick or 
ASTM B 209,Alloy 5052-H38 when 0.100” thick, or 

• Steel conforming to ASTM A 635, galvanized in accordance with AASHTO M 111 (ASTM 
A 123) with a minimum thickness of 12 gauge, or 

• For temporary conditions only, high-impact, ultra-violet resistant thermoplastic meeting 
the following minimum requirements: 

 
 Property   Test method  Minimum Property Requirement 
 Tensile Strength@ yield, psi  ASTM D 638   5,000 
 Impact Strength  ASTM D 256 10 
 @ 73 °F, Ft. lb/in notch 
  Impact Strength  ASTM D 256  1.5 
 @ -40 °F, Ft. lb/in notch 
 Flexural strength 
 1/4” @ 73 °F, psi  ASTM D 790   8,000 
 Flexural modulus1/4” @ 73 °F  ASTM D 790   300,000 
 With a minimum thickness of 0.08” 
 
2.3  Retroreflective sheeting shall conform to AASHTO M 268 (ASTM D 4956) minimum of 

Type IV sheeting, silver, white, green, yellow, green or brown. 
 
2.4  Bolts for post mounting shall be aluminum alloy economy hexagon head machine bolts 

conforming to ASTM F 468 Alloy 6061-T6 supplied with nylon washers and vandal 
resistant nuts. Bolts for concrete barrier mounting shall be stainless steel hexagon head 
machine bolt conforming to ASTM A 276 Type 304 with an expansion anchor bolt 
embedded in the concrete as shown on the plans. 

 
Construction Requirements 
 
3.1  Steel posts for delineators shall be installed at locations that are in accordance with the 
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NHDOT Standard Plans or as otherwise shown on the plans. Posts may be set or driven 
and shall be plumb. Bent or damaged posts shall be replaced. 

 
3.1.1  When posts are set, holes shall be dug to the proper depth. Holes shall be backfilled with 

suitable material in layers not over 6” in depth and thoroughly compacted. 
 
3.1.2  When posts are driven, a suitable driving cap shall be used. After driving, the top of the 

posts shall have substantially the same cross sectional dimensions as the body of the 
post. Posts shall not be driven with the assembly attached. 

 
3.1.3  When rock is encountered in erecting posts, the depth to be drilled into the rock and any 

required grouting shall be determined by the Project Manager. 
 
3.2  Each retroreflective delineator shall be securely bolted to posts, guardrail or barrier as 

required. 

 
Method of Measurement 
 
4.1  Delineators will be measured by the number of delineators of the type specified. 
 
4.1.1  Retroreflective delineator faces, of the type specified will be measured by the number of 

faces required. 
 
Basis of Payment 
 
5.1  Delineators or retroreflective delineator faces will be paid for at the Contract unit price per 

each of the type specified, complete in place. 
 
 Pay items and units: 
 621.1 Retroreflective Median Barrier Delineator Each 
 621.2 Retroreflective Beam Guardrail Delineator Each 
 621.31 Single Delineator with Post Each 
  
  
 

END OF SECTION 00621 
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SECTION 310516  -  A G G R E G A T E S   F O R  E A R T H W O R K 
PART 1 GENERAL 
 
 
1.1 SUMMARY 
 A. Section Includes  
  1. Coarse Aggregate Materials. 
  2. Fine Aggregate Materials. 
 B. Related Sections: 
  1. Section 312323 – Fill 
  2. Section 321123 – Aggregate Base Courses 
   
1.2 REFRENCES 
 A. American Association of State Highway and Transportation Officials. 

 1. AASHTO M147 – Standard Specifications for Materials for Aggregates 

and Soil-Aggregate Subbase, Base and Surface Courses. 
 2. AASHTO T180 – Standard Specification for Moisture Density Relations of 

Soils Using a 4.54-Kg (10 -pound) Ramer and a 457-Millimeter (18-inch.) 
Drop. 

 B. ASTM International: 
 1. ASTM C136-Standard Test Method for Sieve Analysis of Fine and Coarse 

Aggregates. 
 2. ASTM D698-Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Standard Effort (12,400 ft-lb/ft3 (600 kN-
m/m3)). 

 3. ASTM D1557-Standard Test Method for Laboratory Compaction 
Characteristics of Soil Using Standard Effort (56,000 ft-lb/ft3 (2,700 kN-
m/m3)). 

 4. ASTM D2487-Standard Classification of Soils for Engineering Purposes 
(Unified Soil Classification System). 

 5. ASTM D4318-Standard Test Method for Liquid Limit, Plastic Limit, and 
Plasticity Index of Soils. 

 C. NHDOT Standard Specification for Road and Bridge Construction (SSRBC), 
latest edition. 

 
1.3 SUBMITTALS 
 A. Materials Source: Submit name of imported materials suppliers. 
  B. Manufacturer’s Certificate: Certify products meet or exceed specified 

requirements. 
 
1.4 QUALITY ASSURANCE 
   
 
PART 2 PRODUCTS 
 
2.1 SUBSTITUTIONS 
 A. Substitutions shall be as specified herein, except, consideration shall be given to 

other products that meet or exceed those specified if requested five (5) business 
days prior to the date of the bid opening. 
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2.2 COARSE AGGREGATE MATERIALS 
 A Coarse Aggregate Type A1 Gravel: SSRBC, Section 304 Item 304.2 
 B. Coarse Aggregate Type A2 Crushed Gravel: SSRBC, Section 304, item 304.3 
 C. Coarse Aggregate Type A3 Structural Fill: SSRBC, Section 508, Item 508. 
 D. Coarse Aggregate Type A4 Crushed Stone: crushed stone ; free of shale, clay, 

friable material, and debris; graded in accordance with ASTM C-33 Standard 
Stone #67; within the following limits: 

   

Sieve Size Percent Passing 

2 Inches 100 

1 Inch 100 

¾ inch 90 to 100 

5/8 inches - 

3/8 inches 20 to 55 

No. 4 0 to 10 

No. 8 0 to 5 

No. 40 - 

No. 200 - 

 
 
PART 3 EXECUTION 
 
3.1 STOCKPILING 
 A. Stockpile materials on site at locations designated by Owner/Project Manager. 
 B. Stockpile in sufficient quantities to meet Project schedule and requirements. 
 C. Separate different aggregate materials with dividers or stockpile individually to 

prevent mixing. 
 D. Direct surface water away from stockpile site to prevent erosion or deterioration 

of materials. 
 
3.2 STOCK PILE CLEANUP 
 A. Remove stockpile, leave area in clean and neat condition. 
 

END OF SECTION 310516 
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SECTION 312316 – E X C A V A T I O N 
 
PART 1 GENERAL 
 
1.1 SUMMARY 

A. Section includes: 
 1. Excavating for Paving. 

 B.  Related Sections: 
   
1.2 REFRENCES 
 A. Local Utility standards when working within 24 inches of utility lines. 
 B. NHDOT Standard Specifications for Road and Bridge Construction (SSRBC), latest 

edition. 
 
1.3 SUBMITTALS 

 A. None 
 
1.4 QUALITY ASSURANCE 
 A. Perform Work in accordance with SSRBC, Section 203. 
 
PART 2 PRODUCTS 
 
 A. Not Used. 
 
Part 3 EXECUTION 
 
3.1 PREPERATION 
 

A. Call Local Utility Line Information service Digsafe not less than three working days 
before performing work. 

 B. Identify required lines levels, contours, and datum. 
 C. Notify utility company to remove and relocate utilities if necessary. 
 D. Protect utilities indicated to remain from damage. 
 E. Protect features remaining as portion of finished work. 
 F. Protect bench marks, survey control points, existing structures, fences, sidewalks, 

paving, and curbs from excavating equipment and vehicular traffic. 
 
3.2 EXCAVATION 
 A. Underpin adjacent structures which may be damaged be excavation work. 
 B. Excavate subsoil to accommodate paving. 
 C. Slope banks with machine to able of repose or less until shored. 
 D. Trim Excavation. Remove Loose matter. 
 E. Remove lumped subsoil, boulders, and rock up to 1/3 cu yd measured by volume. 
 F. Notify Project Manager of unexpected subsurface conditions. 
 G. Correct areas over excavated as directed by Project Manager. 
 H. Remove excess and unsuitable material from site. 
 I. Repair or replace items indicated to remain damaged by excavation. 
 
3.3 FIELD QUALITY CONTROL 
 A. Request inspection of excavation and controlled fill operations in accordance with 
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applicable code. 
 B. Request visual inspection of bearing surfaces by Project Manager before installing 

subsequent work. 
 
3.4 PROTECTION 
 A. Prevent displacement or loose soil from falling into excavation; maintain soil 

stability. 
 B.  Protect structures, utilities, and other facilities from damage caused by settlement, 

lateral movement, undermining, washout, and other hazards created by earth 
operations. 

 
END OF SECTION 312316 
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SECTION 321123 - A G G R E G A T E  B A S E  C O U R S E S 
 
PART 1 GENERAL 
 
1.1 SUMMARY 

 
A. SECTION INCLUDES 

1. Aggregate base course 
 

B. Related Sections 
1. Section 321216 Asphalt Paving. 

 
1.2 REFRENCES 
 A. American Association of State Highway and Transportation Officials: 
 B. NHDOT Standard Specification for Road and Bridge Construction (SSRBC), latest 

edition.   
 
1.3 SUBMITTALS 
 A. Materials Source: Submit Name of Aggregate Materials Suppliers. 

 
1.4 QUALITY ASSURANCE 
  

A. Furnish each aggregate material from single source throughout the work.  
B. Perform Work in accordance with NHDOT Standards. 

 
PART 2 PRODUCTS 
 
2.1 AGGREGATE MATERIALS 
 A. Base Aggregate: Fil Type 2 as specified in Section 310516 
 
 
PART 3 EXECUTION 
 
3.1 EXAMINATION 

A. Verify compacted substrate is dry and ready to support paving and imposed loads. 
1. Proof roll substrate with minimum two perpendicular passes to identify soft 

spots. 
2. Remove soft substrate and replace with compacted fill as specified in 

Section 312323.  
B. Verify Substrate has been inspected, gradients and elevations are correct. 

 
3.2 PREPERATION 
 A.  Correct irregularities in substrate gradient and elevation by scarifying, reshaping, 

and re-compacting. 
 B.  Do not place fill on soft, muddy or frozen surfaces. 
 
3.3  AGGREGATE PLACEMENT 

A. Spread aggregate over prepared substrate to total compacted thickness as 
indicated on the drawings. 

B. Roller compact aggregate to 95 percent maximum density. 
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C. Level and contour surfaces to elevations, profiles and gradients as required. 
D. Maintain optimum moisture content of fill materials to attain specified compaction 

density. 
E. Use mechanical tamping equipment in areas inaccessible to compaction 

equipment. 
 

3.4 TOLERANCES 
 A. Maximum Variation From Flat Surface: ¼ inch measured with 10 foot straight edge. 
 B. Maximum Variation From Thickness: ¼ inch. 
 C. Maximum Variation From Elevation ½ inch. 
 

 
END OF SECTION 321123 
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SECTION 321216  -  A S P H A L T  P A V I N G 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

A. Paving, hand method 
B. Sawed Pavement 

 
1.2 REFERENCES: All work performed under these Specifications shall be subject to the 

following references: 
A. State of New Hampshire Department of Transportation, “Standard Specifications for 

Road and Bridge Construction” approved and adopted 2016, together with all 
revisions, addenda, special provisions and supplements issued thereto, except as 
noted below. 

1. All portions of the SSRBC relating to “Basis of Payment” and Method of 
Measurement shall not apply to this project. 

2. Division 100, General Provisions of the SSRBC shall not apply to this project 
except for provisions of Division 100 referenced in Division 200 through 700, 
to the extent that those provisions do not conflict with the “General 
Conditions for public Works Projects,” Paragraph 1 above, and other 
express provisions of this contract. 

3. Various technical provisions of some sections of the SSRBC are modified by 
other Division 2 and 3 Sections of these Specifications, and such 
modifications shall take precedence over the SSRBC provisions. 

4. All applicable technical provisions of the SSRBC shall be considered 
effective for work under this Division unless expressly noted otherwise in the 
Contract Documents. 

5. Copies of the SSRBC may be obtained from the New Hampshire 
Department of Transportation, John O. Morton Building, Hazen Drive, 
Concord, New Hampshire or online at: https://www.dot.nh.gov/about-nh-
dot/divisions-bureaus-districts/highway-design/highway-standard-
specifications/2016 

B. If there are any conflicts between references the most stringent reference, as  
 determined by the Project Manager, shall apply. 

 
1.3 QUALITY CONTROL, TESTING, AND REPORTING 

A. Material Certificates: The Contractor shall submit to the Project Manager sworn 
material certificates from the suppliers of bituminous concrete. The certificates shall 
indicate that the materials provided are in every way in conformance with the 
requirements of these Specifications.  

B. All pavement shall be graded so that no water puddles. Any pavement that does 
not drain shall be removed, re-graded, and re-paved to correct any drainage 
problems. 

C. Equipment shall be in god operating condition. There shall be sufficient equipment 
on site to provide continuous operation. If there is insufficient equipment or the 
equipment is not functioning properly the contractor will not be allowed to begin 
paving until the deficiency is corrected. 

 
1.4 REGULATORY REQUIREMENTS 

A. The contractor shall comply with all State and Federal environmental regulations 
regarding the making and placement of pavement. 

https://www.dot.nh.gov/about-nh-dot/divisions-bureaus-districts/highway-design/highway-standard-specifications/2016
https://www.dot.nh.gov/about-nh-dot/divisions-bureaus-districts/highway-design/highway-standard-specifications/2016
https://www.dot.nh.gov/about-nh-dot/divisions-bureaus-districts/highway-design/highway-standard-specifications/2016
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PART 2 PRODUCTS 
 
2.1 BITUMINOUS CONCRETE PAVEMENT 

A. Asphalt Materials: 
1. Asphalt Binder: In accordance with SSRBC, Section 401 
2. Asphalt Cement: In accordance with SSRBC, Section 401 
3. Primer: in accordance with SSRBC, Section 401 

 B. Aggregate Materials: 
  1. Coarse Aggregate: In accordance with SSRBC, Section 401 
  2. Fine Aggregate: In accordance with SSRBC, Section 401 
  3.  Mineral Filler: In accordance with SSRBC, Section 401 
 C. Aggregate Subbase: Specified in section  
 
2.2 MIXES 

A. Use dry material to avoid foaming. Mix uniformly. 
B. Asphalt Paving Mixture designed in accordance with SSRBC section 401. 
 

PART 3 EXECUTION 
 
3.1 EXAMINATION 

A. Verify compacted subbase is dry and ready support paving and imposed loads. 
1. Proof roll subbase with minimum two perpendicular passes to identify soft 

spots. 
2. Remove soft subbase and replace with compacted fill as specified in Section 

313223. 
B. Verify gradients and elevations of base are correct. 
C. Verify all project items within limits of pavement are installed in correct position and 

elevation. 
 
3.2 WEIGHING AND HAULING OF BITUMINOUS PAVEMENT 

A. Weighing and hauling shall be in compliance with section 400 – Pavements, of the 
SSRBC 

 
3.3 PLACING OF BITUMINOUS PAVEMENT 

A. Description of Work: The surface pavement shall be tack coated and repaved in the 
following areas and depths: 
1. Guardrail Medians. The Guardrail Median area pavement shall be new 

pavement. The new pavement shall be keyed into the existing pavement 
where shown on the plans. The Contractor shall confirm all dimensions in 
the field to his satisfaction. 

B. Pre-paving Conference: Prior to placing any mix, a prepaving conference shall 
be held to discuss and approve the paving schedule, source of mix, type and 
amount of equipment to be used, sequence of paving pattern, rate of mix supply, 
traffic control and general continuity of the operation. Special attention shall be 
made to the paving pattern sequence to minimize cold joints. The field supervisors 
of the above-mentioned operations shall attend this meeting. All equipment used 
shall be approved and on the project site prior to starting up each day. 

C. Weather Limitations: Mixtures shall be placed only when the underlying surface is 
dry, frost free and the surface temperature is above 50 degrees Fahrenheit for 
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courses less than 1-1/2” thick in compacted depth. The Project Manager may 
permit, in case of sudden rain, the placing of mixture then in transit from the plant, if 
laid on a base free from pools of water provided all other specifications are met. No 
load shall be sent out so late in the day that spreading and compaction can not be 
completed during the daylight. If rapid surface cooling of the laid down mix is 
occurring due to wind, the Project Manager may suspend operations for the day.  

D. Matching Pavement: Where new pavement meets existing pavement, the existing 
pavement shall be saw cut to provide a neat clean joint. Apply bituminous tack coat 
to joint. 

E. New Paving to be 3/8” aggregate. 
F. Sweeping: Existing pavement previously laid courses shall be thoroughly dry and 

free from all dust, dirt and loose material. Sweeping with a power broom, 
supplemented by hand-brooming, may be necessary. 

G. Tack Coat: Surfaces of any pavement course that have been exposed for a 
considerable length of time shall be covered by a tack coat of emulsified asphalt. 

Rate of application shall be between 0.1-0.3 galls/square yard as determined by the 
Project Manager in the field. 

H. Paving small Areas by Hand: Relatively small areas not accessible to the paver 
may be spread by hand, but extreme care shall be taken to create a surface texture 
similar to the machine work. Surface material shall be spread by lutes and not by 
rakes.  

 
3.4 COMPACTION OF PAVEMENT 

A. Finish Compaction Requirements: Base Courses shall be rolled until all roller marks 
are eliminated. The wearing course shall be rolled until all roller marks are 
eliminated, and a minimum density of 95 percent laboratory specimens, made by 
the AASHTO T 245, method in the proportions of the job mix formula has been 
obtained. 

B. Displacement: Any displacement occurring as a result of reversing the direction of a 
roller, or from other causes, shall be corrected at once by the use of lutes and 
addition of free mixture when required by the Project Manager. Care shall be 
exercised in rolling not to displace the line and grade of the edges of the bituminous 
mixture. 

C. Contractor shall use a mechanical roller to properly compact pavement. 
 
3.5 PROTECTING PAVEMENT 

A. Protect all pavement from traffic during all operations, and until it is thoroughly set 
and cured and is not damaged by normal foot or wheeled traffic. 

 
3.6 REPLACING OF UNSATISFACTORY PAVEMENT 

A. Unsatisfactory Pavement: If unsatisfactory areas are found in any pavement 
course, the Contractor shall remove the unsatisfactory material and replace it with 
satisfactory material after coating the exposed edges with suitable bituminous 
material. 

B. Settlement: Should any pavement settle within one year from the date of 
acceptance of the Work, the Contractor shall repair such pavement at his own 
expense. If the contractor fails to make such repairs promptly upon receipt of notice 
to do so from the Project Manager, then the Project Manager may make such 
repairs as necessary and the Contractor shall be responsible for all costs incurred 
in making such repairs. 
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3.7 SAWED PAVEMENT 
 

A. Description: This work shall consist of sawing concrete pavement, bituminous 
pavement, or both, as shown on the plans or as instructed by the Project Manager. 
Where new pavement meets old pavement the old pavement shall be saw cut to 
provide a clean straight surface for the new pavement to match in. 

B. Marking Pavement: Concrete pavement of bituminous pavement to be sawed shall 
be accurately marked before sawing. 

C. Equipment: The equipment used to saw concrete or bituminous pavement shall 
be capable of sawing the pavement as shown on the plans or as directed by the 
Project Manager and shall produce a substantially vertical and sound face without 
deformation of the adjacent pavement. The use of cutting wheels, pavement 
breakers, etc., which deform the pavement or leave an unsound face, will not be 

permitted.  
D. Pavement over Concrete: Where the pavement is found to consist of an overlay of 

bituminous pavement above a concrete slab, the cut shall be increased enough to 
score the underlying concrete so that the concrete may be broken in a reasonably 
uniform manner. 

 
 

END OF SECTION 321216 
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