

State of New Hampshire
Department of Natural and Cultural Resources
Division of Parks and Recreation
Planning and Development
172 Pembroke Rd. Concord, NH 03301
Tel No. (603) 271-2606 Fax (603) 271-2629

Addendum #1 Project No. CAP-2143 2/8/2022

The Mandatory pre-bid meeting was held on February 8, 2022 at 10:00 am. One potential bidder (JMS Roofing LLC) attended the pre-bid meeting. In an effort to obtain additional bids for this project a 2nd Mandatory Pre-bid Meeting at the project site 64 Governor Wentworth Highway Route 109 Wolfeboro, NH will be held on February 22, 2022 at 10:00 am. JMS Roofing LLC will not be required to attend the 2nd meeting. The bid due date is extended to March 3, 2022 at 2:00 PM.

The Paragraph regarding Building Permit Requirements was not included in the General Conditions of the specifications G.C.1 – G.C. 10. Please insert the Paragraph below into the General Conditions.

BUILDING PERMIT REQUIRED

The contractor shall obtain a building permit through the State Fire Marshalls office at their own expense before beginning any new construction work, or any renovations on any State Owned building.

The scope of work for this project is considered as New Commercial Renovation Permit Fee (Building) at \$0.15 per square foot.

The awarded contractor will be required to fill out the “State Building Permit Application”, obtain the signature of the Property Owner Department of Natural and Cultural Resources and send it with the Permit fees to state Fire Marshalls Office for approval.

Addendum Acknowledgement: All bidders shall acknowledge receipt of this addendum and any subsequent addendum issued on Bid Proposal Page 3 of the specifications and return it with their bid at the time of the bid opening.

Please contact Edward Mussey at 603-271-3973 or Edward.V.Mussey@dncr.nh.gov for any questions regarding this addendum.

Addendum #1 2/8/2022