Bidding Procedure: This project was put out to bid on July 7, 2017. It was advertised through the NH Bureau of Purchase and Property Website, NH State Parks Website, Construction Summary of NH, Infinite Imaging, McGraw Hill Construction, Signature Press and Blueprinting and Works in Progress. The bidding period went on for two weeks. A mandatory pre-bid meeting was held on July 18, 2017 and 4 (4) potential bidders attended. Bids closed on 2:00 pm. July 27, 2017 at a public bid opening at the DNCR office. Two (2) bids where received and the low bidder, LGR1 Inc, was accepted in the amount of $37,500 pending approval by Governor and Executive Council.