

State of New Hampshire
Department of Natural and Cultural Resources
Division of Parks and Recreation
Planning and Development
172 Pembroke Rd.
Concord, NH 03301
Tel No. (603) 271-2606 Fax (603) 271-2629

Addendum #1
June 17, 2021

This addendum to the specifications: **REQUEST FOR PROPOSALS FOR NEW PLAYGROUND AT ODIORNE POINT STATE PARK 570 OCEAN BLVD. RYE, NH 03870** dated May 21, 2021 changes the quantity of 8"x8" timber borders to 1,632 linear feet.

Please replace the Schedule of Values (Bid Proposal Page 5) within the specifications with new Schedule of Valued Page 5 Addendum #1)

The proposals for this project will still be due on June 29, 2021 at 2:00 pm

If you have any questions regarding this addendum please contact me at 603-271-3973 or by e-mail Edward.V.Mussey@dncr.nh.gov

Thank you.

Sincerely;

Edward Mussey
Public Works Project Manager I
NH Dept. of Natural and Cultural Resources

SECTION 5 – CONTENT AND REQUIREMENTS FOR A PROPOSAL

Proposals shall follow the following format and provide the required information set forth below:

SCHEDULE OF VALUES: PROPOSER SHALL INDICATE DOLLAR AMOUNT OF CONTRACT SUM ALLOCATED TO EACH CATEGORY OF WORK AS DESIGNATED BELOW IN THEIR PROPOSAL:

Category	Quantity	Unit Cost	Cost Quantity X Unit Cost
General Requirements	1		
Playground structure removal 2-5	1		
Playground Structure removal 5-12	1		
5" DIA Arch Swing set removal	1		
2 bay swing set removal	1		
Site Preparation	1		
8"x8" Timber Borders	Approximately 1,632 Linear Feet		
1-1/2" Drainage Stone 8" deep	Approximately 4968 Cubic Feet		
12" deep Wood Fiber Fill	Approximately 7453 Cubic Feet		
Playground Structure 2-12 Materials and Installation	1		
Overhead climber 5-12	1		
Sea Saw 2-5	1		
Balance Beam 2-12	1		
3-Bay Swing Set	1		
Park Benches	5		
Landscaping			
2 Year Playground Maintenance & Warranty	1		
Allowance #1	1	\$10,000	\$10,000
Sub Total			